
Item # Description  CITCO 
 CITCO Lead 

Times 
Core & Main

 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

1 4" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $         33.00 
 10 - 14 

Days 
 $         22.95 

 stock to 1 

week 
 $         28.20  1-2 weeks   $         30.83 

 Stock to 3 

Weeks 
 $         29.85  1-3 weeks 

2 4" Foster Adapter w/ Accessory Kit  $       107.00 
 10 - 14 

Days 
 $         96.54 

 stock to 1 

week 
 $       113.07  1-2 weeks   $         87.45 

 Stock to 3 

Weeks 
 $         95.16  1-3 weeks 

3 4" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $         70.00 
 10 - 14 

Days 
 $         64.93  1 week  $         34.37  1-2 weeks   $         64.94 

 Stock to 3 

Weeks 
 $         62.88  1-3 weeks 

4 6" Foster Adapter w/ Accessory Kit  $       136.50 
 10 - 14 

Days 
 $       120.71 

 stock to 1 

week 
 $       144.00  1-2 weeks   $       121.83 

 Stock to 3 

Weeks 
 $       122.21  1-3 weeks 

5 6" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $       103.75 
 10 - 14 

Days 
 $         95.82  1 week  $         48.65  1-2 weeks   $         95.83 

 Stock to 3 

Weeks 
 $         92.80  1-3 weeks 

6 6" Transition Gland Pack  $         45.00 
 10 - 14 

Days 
 $         41.60 

 stock to 1 

week 
 $         49.39  1-2 weeks   $         41.61 

 Stock to 3 

Weeks 
 $         40.29  1-3 weeks 

7 6" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $         52.50 
 10 - 14 

Days 
 $         35.80 

 stock to 1 

week 
 $         39.96  1-2 weeks   $         48.59 

 Stock to 3 

Weeks 
 $         47.05  1-3 weeks 

8 8" Foster Adapter w/ Accessory Kit  $       201.85 
 10 - 14 

Days 
 $       175.05 

 stock to 1 

week 
 $       212.80  1-2 weeks   $       159.33 

 Stock to 3 

Weeks 
 $       180.60  1-3 weeks 

9 8" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $       106.50 
 10 - 14 

Days 
 $         98.34 

 stock to 1 

week 
 $         53.88  1-2 weeks   $         98.35 

 Stock to 3 

Weeks 
 $         95.24  1-3 weeks 

10 8" Transition Gland Pack  $         51.90 
 10 - 14 

Days 
 $         47.91 

 stock to 1 

week 
 $         56.88  1-2 weeks   $         47.92 

 Stock to 3 

Weeks 
 $         46.40  1-3 weeks 

11 8" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $         55.50 
 10 - 14 

Days 
 $         38.00 

 stock to 1 

week 
 $         42.80  1-2 weeks   $         51.40 

 Stock to 3 

Weeks 
 $         49.77  1-3 weeks 

12 4" Transition Gland Pack  $         34.00 
 10 - 14 

Days 
 $         31.52 

 stock to 1 

week 
 $         37.42  1-2 weeks   $         31.53 

 Stock to 3 

Weeks 
 $         30.53  1-3 weeks 

13 10" Foster Adapter w/ Accessory Kit  $       299.00 
 10 - 14 

Days 
 $       256.92 

 stock to 1 

week 
 $       315.20  1-2 weeks   $       235.37 

 Stock to 3 

Weeks 
 $       267.51  1-3 weeks 

14 10" Mechaical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $       160.76 
 stock to 1 

week 
 $       160.76 

 Stock to 3 

Weeks 
 $       155.68  1-3 weeks 

15 10" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $       158.00 
 10 - 14 

Days 
 $         99.80 

 stock to 1 

week 
 $         97.56  1-2 weeks   $       146.18 

 Stock to 3 

Weeks 
 $       141.56  1-3 weeks 

16 12" Foster Adapter w/ Accessory Pack  $       308.50 
 10 - 14 

Days 
 $       261.25 

 stock to 1 

week 
 $       325.33  1-2 weeks   $       246.83 

 Stock to 3 

Weeks 
 $       276.11  1-3 weeks 

17 12" Mechaical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $       170.84 
 stock to 1 

week 
 $         79.33  1-2 weeks   $       170.85 

 Stock to 3 

Weeks 
 $       165.45  1-3 weeks 

18 12" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $       174.00 
 10 - 14 

Days 
 $       105.90 

 stock to 1 

week 
 $         99.65  1-2 weeks   $       160.74 

 Stock to 3 

Weeks 
 $       155.58  1-3 weeks 

19 16" Foster Adapter w/ Accessory Kit  $       678.25 
 10 - 14 

Days 
 $       555.18 

 stock to 1 

week 
 $       489.54 

 Stock to 3 

Weeks 
 $       535.46  1-3 weeks 

20 16" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $       194.00 
 10 - 14 

Days 
 $       225.80 

 stock to 1 

week 
 $       298.76  1-2 weeks   $       179.35 

 Stock to 3 

Weeks 
 $       173.68  1-3 weeks 

21 24" Foster Adapter w/ Accessory Kit  $   1,386.00 
 10 - 14 

Days 
 $       890.15 

 stock to 1 

week 
 $       916.62 

 Stock to 3 

Weeks 
 $   1,094.01  1-3 weeks 

22 20" Foster Adapter with Accessory Kit  $       976.00 
 10 - 14 

Days 
 $       758.20 

 stock to 1 

week 
 $       718.70 

 Stock to 3 

Weeks 
 $       770.38  1-3 weeks 

23 3/4" 90° CTS x CTS  $              31.05 
 2 - 3 

Weeks 
 $              61.56 

 stock to 4 

weeks 
 $         31.90 

 stock-6 

weeks 
 $              28.20 

 Stock to 4 

Weeks 

24 3/4" 90° CTS x FIPT  $              28.00 
 2 - 3 

Weeks 
 $         28.76 

 stock-6 

weeks 
 $              25.42 

 Stock to 4 

Weeks 

25 3/4" 90° FIPT x MIPT  $              15.21 
 2 - 3 

Weeks 
 $                 8.79 

 stock-1 

week 
 $              14.41 

 Stock to 4 

Weeks 

26 3/4" 90° MIPT x CTS  $              21.61 
 2 - 3 

Weeks 
 $         22.20 

 stock-6 

weeks 
 $              19.62 

 Stock to 4 

Weeks 

27 3/4" Corp Caps (quick nut)  $                 9.43 
 2 - 3 

Weeks 
 $         26.74 

 stock-6 

weeks 
 $                 8.56 

 Stock to 4 

Weeks 

28 3/4" Corp Caps (grip nut)  $                 7.95 
 2 - 3 

Weeks 
 $         18.85 

 stock-6 

weeks 
 $                 7.23 

 Stock to 4 

Weeks 

2026 Annual Material Bid
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29 3/4" CTS x 1/2" GALV  $              25.80 
 2 - 3 

Weeks 
 $              39.47 

 Stock to 4 

Weeks 

30 3/4" CTS x 1/2" MIPT  $              18.18 
 2 - 3 

Weeks 
 $              16.51 

 Stock to 4 

Weeks 

31 3/4" CTS x 1/2" PVC  $              32.25 
 2 - 3 

Weeks 
 $              42.04 

 Stock to 4 

Weeks 

32 3/4" CTS x 3/4" CTS  $              24.03 
 2 - 3 

Weeks 
 $              27.23  stock  $         24.47 

 stock-6 

weeks 
 $              21.82 

 Stock to 4 

Weeks 

33 3/4" CTS x 3/4" FIPT (female pigtail)  $              20.75 
 2 - 3 

Weeks 
 $              23.92  stock  $         21.13 

 stock-6 

weeks 
 $              18.84 

 Stock to 4 

Weeks 

34 3/4" CTS x 3/4" GALV  $              26.60 
 2 - 3 

Weeks 
 $              24.15 

 Stock to 4 

Weeks 

35 3/4" CTS x 3/4" MIPT (male pigtail)  $              19.73 
 2 - 3 

Weeks 
 $              22.30  stock  $         20.09 

 stock-6 

weeks 
 $              17.92 

 Stock to 4 

Weeks 

36 3/4" CTS x 3/4" PVC  $              32.48 
 2 - 3 

Weeks 
 $         33.08 

 stock-6 

weeks 
 $              29.50 

 Stock to 4 

Weeks 

37 3/4" CTS x 1" FIPT  $              24.71 
 2 - 3 

Weeks 
 $         25.38 

 stock-6 

weeks 
 $              22.44 

 Stock to 4 

Weeks 

38 3/4" CTS x 1" PVC  $              45.45 
 2 - 3 

Weeks 
 $         46.69 

 stock-6 

weeks 
 $              41.28 

 Stock to 4 

Weeks 

39 3/4" FIPT x 1" FIPT  $              15.80 
 2 - 3 

Weeks 
 $         16.37 

 stock-1 

week 
 $              14.97 

 Stock to 4 

Weeks 

40 3/4" FIPT x 1" PVC  $              40.86 
 2 - 3 

Weeks 
 $         42.35 

 stock-6 

weeks 
 $              37.16 

 Stock to 4 

Weeks 

41 3/4" FIPT x 3/4" CTS (replaces flare nut)  $              22.44 
 2 - 3 

Weeks 
 $              20.38 

 Stock to 4 

Weeks 

42 3/4" FIPT x 3/4" GALV  $              23.63 
 2 - 3 

Weeks 
 $         24.27 

 stock-6 

weeks 
 $              21.46 

 Stock to 4 

Weeks 

43 3/4" FIPT x 3/4" PVC  $              25.90 
 2 - 3 

Weeks 
 $         26.65 

 stock-6 

weeks 
 $              23.56 

 Stock to 4 

Weeks 

44 3/4" FIPT x 3/4" PVC  $              25.90 
 2 - 3 

Weeks 
 $         26.65 

 stock-6 

weeks 
 $              23.56 

 Stock to 4 

Weeks 

45 3/4" GALV x 1/2" MIPT  $              21.67 
 2 - 3 

Weeks 

46 3/4" GALV x 3/4" MIPT  $              23.80 
 2 - 3 

Weeks 
 $              21.62 

 Stock to 4 

Weeks 

47 3/4" Quick Nut Joint Assembly for CTS  $                 9.43 
 2 - 3 

Weeks 
 $                 8.95  4 weeks  $                 8.56 

 Stock to 4 

Weeks 

48 3/4" Grip Nut Joint Assembly for CTS  $                 7.95 
 2 - 3 

Weeks 
 $                 7.22 

 Stock to 4 

Weeks 

49 3/4" Meter Adapter  $              13.62 
 2 - 3 

Weeks 
 $              12.37 

 Stock to 4 

Weeks 

50 3/4" Meuller Grip Nuts

51 3/4" MIPT x 1" CTS  $              23.17 
 2 - 3 

Weeks 
 $         22.44 

 stock-6 

weeks 
 $              19.83 

 Stock to 4 

Weeks 

52 3/4" MIPT x 1" PVC  $              39.01 
 2 - 3 

Weeks 
 $         40.07 

 stock-6 

weeks 
 $              35.42 

 Stock to 4 

Weeks 

53 3/4" MIPT x 1/2" GALV  $              21.67 
 2 - 3 

Weeks 
 NO BID 

 stock-6 

weeks 
 $              19.68 

 Stock to 4 

Weeks 

54 3/4" MIPT x 3/4" PVC  $              26.12 
 2 - 3 

Weeks 
 $         26.83 

 stock-6 

weeks 
 $              23.72 

 Stock to 4 

Weeks 

55 3/4" Tee, CTS x CTS x CTS  $              58.14 
 2 - 3 

Weeks 
 $              62.60 

 stock to 4 

weeks 
 $         59.73 

 stock-6 

weeks 
 $              52.80 

 Stock to 4 

Weeks 
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56 3/4" x 1" Tee, CTS x CTS x CTS  $              61.94 
 2 - 3 

Weeks 
 $         63.64 

 stock-6 

weeks 
 $              56.25 

 Stock to 4 

Weeks 

57 1" 90° CTS x FIPT  $              45.66 
 2 - 3 

Weeks 
 $         46.89 

 stock-6 

weeks 
 $              41.46 

 Stock to 4 

Weeks 

58 1" 90° Elbow CTS x CTS  $              35.94 
 2 - 3 

Weeks 
 $              42.97 

 stock to 4 

weeks 
 $         40.97 

 stock-6 

weeks 
 $              36.21 

 Stock to 4 

Weeks 

59 1" 90° Elbow MIPT x CTS  $              35.94 
 2 - 3 

Weeks 
 $         36.93 

 stock-6 

weeks 
 $              32.64 

 Stock to 4 

Weeks 

60 1" Corp Caps (quick nut)  $              11.57 
 2 - 3 

Weeks 
 $              10.51 

 Stock to 4 

Weeks 

61 1" Corp Caps (grip nut)  $              12.98 
 2 - 3 

Weeks 
 $              11.81 

 Stock to 4 

Weeks 

62 1" CTS x 1" CTS  $              27.48 
 2 - 3 

Weeks 
 $              29.70  stock  $         28.23 

 stock-6 

weeks 
 $              24.96 

 Stock to 4 

Weeks 

63 1" CTS x 1" GALV  $              35.68 
 2 - 3 

Weeks 
 $         36.66 

 stock-6 

weeks 
 $              61.16 

 Stock to 4 

Weeks 

64 1" CTS x 1" PVC  $              46.90 
 2 - 3 

Weeks 
 $         48.22 

 stock-6 

weeks 
 $              60.16 

 Stock to 4 

Weeks 

65 1" CTS x 3/4" CTS  $              27.90 
 2 - 3 

Weeks 
 $              30.03  stock  $         28.69 

 stock-6 

weeks 
 $              25.35 

 Stock to 4 

Weeks 

66 1" CTS x 3/4" PVC  $              34.30 
 2 - 3 

Weeks 
 $         35.23 

 stock-6 

weeks 
 $              45.99 

 Stock to 4 

Weeks 

67 1" CTS x FIPT (replaces flare nut)  $              66.22 
 2 - 3 

Weeks 
 $              29.96 

 Stock to 4 

Weeks 

68 1" FIPT x 1" CTS (female pigtail)  $              33.00 
 2 - 3 

Weeks 
 $              34.20  stock  $         28.93 

 stock-6 

weeks 
 $              25.56 

 Stock to 4 

Weeks 

69 1" GALV x 1" MIPT  $              36.34 
 2 - 3 

Weeks 
 $         37.34 

 stock-6 

weeks 
 $              33.00 

 Stock to 4 

Weeks 

70 1" GALV x 3/4" MIPT  $              35.02 
 2 - 3 

Weeks 
 $              31.80 

 Stock to 4 

Weeks 

71 1" Quick Nut Joint Assembly for CTS  $              11.56 
 2 - 3 

Weeks 
 $              13.79  4 weeks  $              10.50 

 Stock to 4 

Weeks 

72 1" Grip Nut Joint Assembly for CTS  $              12.98 
 2 - 3 

Weeks 
 $                 9.89 

 Stock to 4 

Weeks 

73 1" MIPT x 1" CTS (male pigtail)  $              23.35 
 2 - 3 

Weeks 
 $              26.39  stock  $         24.00 

 stock-6 

weeks 
 $              21.21 

 Stock to 4 

Weeks 

74 1" MIPT x 3/4" CTS  $              21.55 
 2 - 3 

Weeks 
 $         22.14 

 stock-6 

weeks 
 $              19.57 

 Stock to 4 

Weeks 

75 1" Mueller Grip Nuts

76 1" PVC x 3/4" PVC  $              47.87 
 2 - 3 

Weeks 
 $         49.18 

 stock-6 

weeks 
 $              43.48 

 Stock to 4 

Weeks 

77 1" Tee, CTS x CTS x CTS  $              62.20 
 2 - 3 

Weeks 
 $              86.80 

 stock to 4 

weeks 
 $         63.92 

 stock-6 

weeks 
 $              56.50 

 Stock to 4 

Weeks 

78 1" x 3/4" "Y", CTS x CTS x CTS  $              49.70 
 2 - 3 

Weeks 
 $         51.08 

 stock-6 

weeks 
 $              45.15 

 Stock to 4 

Weeks 

79 1" x 3/4" Meter Flange  $              32.70 
 2 - 3 

Weeks 
 $         33.62 

 stock-6 

weeks 
 $              29.71 

 Stock to 4 

Weeks 

80 1" x 3/4" Tee, CTS x CTS x CTS  $              63.80 
 2 - 3 

Weeks 
 $            168.04  4 weeks  $         65.62 

 stock-6 

weeks 
 $              58.01 

 Stock to 4 

Weeks 

81 1 1/4" 90° CTS x CTS  $              72.00 
 2 - 3 

Weeks 
 $            138.51 

 Stock to 4 

Weeks 

82 1 1/4" 90° CTS x MIPT

 NO BID 

 NO BID 
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 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

2026 Annual Material Bid
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Hardin County Water
District No. 2

83 1 1/4" CTS x 1 1/4" CTS  $              47.45 
 2 - 3 

Weeks 
 $              43.09 

 Stock to 4 

Weeks 

84 1 1/4" CTS x 1 1/4" GALV  $              89.90 
 2 - 3 

Weeks 
 $              81.73 

 Stock to 4 

Weeks 

85 1 1/4" CTS x 1 1/4" MIPT  $              44.60 
 2 - 3 

Weeks 
 $              40.56 

 Stock to 4 

Weeks 

86 1 1/4" FIPT x 1 1/4" CTS  $              50.00 
 2 - 3 

Weeks 
 $              38.50 

 Stock to 4 

Weeks 

87 1 1/4" GALV x 1 1/4" MIPT  $              51.30 
 2 - 3 

Weeks 
 $              46.60 

 Stock to 4 

Weeks 

88 1 1/4" PVC x 1 1/4" PVC  $              85.50 
 2 - 3 

Weeks 
 $              77.64 

 Stock to 4 

Weeks 

89 1 1/2" 90° CTS x CTS  $            128.08 
 2 - 3 

Weeks 
 $       131.58 

 stock-6 

weeks 
 $            116.32 

 Stock to 4 

Weeks 

90 1 1/2" 90° CTS x MIPT  $            104.40 
 2 - 3 

Weeks 
 $       107.25 

 stock-6 

weeks 
 $              94.81 

 Stock to 4 

Weeks 

91 1 1/2" CTS x 1 1/2" GALV  $              67.80 
 2 - 3 

Weeks 
 $            135.07 

 Stock to 4 

Weeks 

92 1 1/2" CTS x 1 1/2" MIPT (pigtail)  $              72.92  stock  $         65.75 
 stock-6 

weeks 
 $              58.13 

 Stock to 4 

Weeks 

93 1 1/2" CTS x 1 1/2" PVC  $            126.50 
 2 - 3 

Weeks 
 $            117.38  stock  $       129.97 

 stock-6 

weeks 
 $            149.77 

 Stock to 4 

Weeks 

94 1 1/2" CTS x CTS  $              91.90 
 2 - 3 

Weeks 
 $            108.12  stock  $         94.49 

 stock-6 

weeks 
 $              83.53 

 Stock to 4 

Weeks 

95 1 1/2" GALV x 1 1/2" MIPT  $              73.40 
 2 - 3 

Weeks 
 $              66.68 

 Stock to 4 

Weeks 

96 1 1/2" GALV x GALV  $              91.00 
 2 - 3 

Weeks 
 $              82.76 

 Stock to 4 

Weeks 

97 1 1/2" Meter Flanges  $              57.00 
 2 - 3 

Weeks 
 $            123.60  stock  $         85.86 

 stock-1 

week 
 $              51.79 

 Stock to 4 

Weeks 

98 1 1/2" PVC x 1 1/2" PVC  $            116.00 
 2 - 3 

Weeks 
 $       119.42 

 stock-6 

weeks 
 $            105.57 

 Stock to 4 

Weeks 

99 1 1/2" x 1" Meter Adapters A46  $            190.00 
 2 - 3 

Weeks 
 $       195.48 

 stock-6 

weeks 
 $            172.82 

 Stock to 4 

Weeks 

100 2" 90° CTS x CTS  $            259.00 
 2 - 3 

Weeks 
 $            295.24 

 stock to 4 

weeks 
 $       266.21 

 stock-6 

weeks 
 $            235.33 

 Stock to 4 

Weeks 

101 2" 90° MIPT x CTS  $            149.50 
 2 - 3 

Weeks 
 $       153.71 

 stock-6 

weeks 
 $            135.88 

 Stock to 4 

Weeks 

102 2" CTS x 1 1/2" MIPT  $              77.00 
 2 - 3 

Weeks 
 $         79.16 

 stock-6 

weeks 
 $            154.00 

 Stock to 4 

Weeks 

103 2" CTS x 2" CTS  $            124.00 
 2 - 3 

Weeks 
 $            141.45  stock  $       127.55 

 stock-6 

weeks 
 $            112.76 

 Stock to 4 

Weeks 

104 2" CTS x 2" GALV  $            129.00 
 2 - 3 

Weeks 
 $       132.81 

 stock-6 

weeks 
 $            178.05 

 Stock to 4 

Weeks 

105 2" CTS x 2" PVC  $            116.50 
 2 - 3 

Weeks 
 $            128.65  stock  $       151.74 

 stock-6 

weeks 
 $            196.95 

 Stock to 4 

Weeks 

106 2" FIPT x 2" CTS  $            103.00 
 2 - 3 

Weeks 
 $            118.95  stock  $       100.15 

 stock-6 

weeks 
 $              88.53 

 Stock to 4 

Weeks 

107 2" FIPT x 2" GALV  $            121.70 
 2 - 3 

Weeks 
 $       117.94 

 stock-6 

weeks 
 $            104.26 

 Stock to 4 

Weeks 

108 2" Quick Nut Joint Assembly for CTS  $              34.00 
 2 - 3 

Weeks 
 $              30.97 

 Stock to 4 

Weeks 

109 2" Grip Nut Joint Assembly for CTS  $              32.00 
 2 - 3 

Weeks 
 $              29.23 

 Stock to 4 

Weeks 

 NO BID 
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110 2" MIPT x 1 1/2" CTS  $              90.60 
 2 - 3 

Weeks 
 $              82.37 

 Stock to 4 

Weeks 

111 2" MIPT x 1 1/2" FIPT  $            106.80 
 2 - 3 

Weeks 
 $         17.74 

 stock-6 

weeks 
 $              97.08 

 Stock to 4 

Weeks 

112 2" MIPT x 2" CTS (pigtail)  $              93.25 
 2 - 3 

Weeks 
 $            109.70  stock  $         95.81 

 stock-6 

weeks 
 $              84.70 

 Stock to 4 

Weeks 

113 2" MIPT x 2" GALV  $              95.75 
 2 - 3 

Weeks 
 $         98.33 

 stock-6 

weeks 
 $              86.93 

 Stock to 4 

Weeks 

114 2" MIPT x 2" PVC  $            116.50 
 2 - 3 

Weeks 
 $            128.65  stock  $       119.71 

 stock-6 

weeks 
 $            105.83 

 Stock to 4 

Weeks 

115 2" Multiservice "Y", Manifold  $              96.90 
 2 - 3 

Weeks 
 $         99.63 

 stock-6 

weeks 
 $              88.07 

 Stock to 4 

Weeks 

116 2" PVC x 2" FIPT  $            134.00 
 2 - 3 

Weeks 
 $            147.80  stock  $       137.53 

 stock-6 

weeks 
 $            121.58 

 Stock to 4 

Weeks 

117 2" PVC x 2" GALV  $            147.00 
 2 - 3 

Weeks 
 $       151.95 

 stock-6 

weeks 
 $            134.33 

 Stock to 4 

Weeks 

118 2" PVC x 2" PVC  $            175.80 
 2 - 3 

Weeks 
 $       180.64 

 stock-6 

weeks 
 $            159.69 

 Stock to 4 

Weeks 

119 2" Tee, CTS x CTS x CTS  $            338.00 
 2 - 3 

Weeks 
 $            410.39  4 weeks  $       347.85 

 stock-6 

weeks 
 $            307.51 

 Stock to 4 

Weeks 

120 2" x 1" Tee, CTS x CTS x FIPT  $            155.70 
 2 - 3 

Weeks 
 $       160.03 

 stock-6 

weeks 
 $            248.98 

 Stock to 4 

Weeks 

121 2" x 3/4" Tee, CTS x CTS x FIPT  $            155.70 
 2 - 3 

Weeks 
 $       160.03 

 stock-6 

weeks 
 $            257.13 

 Stock to 4 

Weeks 

122 Fire Hydrant, 3' Bury  $        3,021.15 
 Stock to 8 

weeks 
 $   3,064.88 

 stock-6 

weeks 
 $        3,109.41 

 4 To 6 

Weeks 

123 Fire Hydrant, 3 1/2' Bury  $        3,095.51 
 Stock to 8 

weeks 
 $   3,139.55 

 stock-6 

weeks 
 $        3,185.21 

 4 To 6 

Weeks 

124 Fire Hydrant, 4' Bury  $        3,169.12 
 Stock to 8 

weeks 
 $   3,214.21 

 stock-6 

weeks 
 $        3,261.00 

 4 To 6 

Weeks 

125 Fire Hydrant, 4 1/2' Bury  $        3,242.58 
 Stock to 8 

weeks 
 $   3,288.88 

 stock-6 

weeks 
 $        3,336.80 

 4 To 6 

Weeks 

126 Fire Hydrant, 5' Bury  $        3,316.81 
 Stock to 8 

weeks 
 $   3,363.54 

 stock-6 

weeks 
 $        3,412.60 

 4 To 6 

Weeks 

127 Fire Hydrant, 5 1/2' Bury  $        3,390.12 
 Stock to 8 

weeks 
 $   3,492.37 

 stock-6 

weeks 
 $        3,488.40 

 4 To 6 

Weeks 

128 Fire Hydrant, 6' Bury  $        3,463.36 
 Stock to 8 

weeks 
 $   3,512.87 

 stock-6 

weeks 
 $        3,564.20 

 4 To 6 

Weeks 

129 1' Hydrant Extension (Kennedy)  $            510.33 
 4 To 6 

Weeks 

130 1 1/2' Hydrant Extension (Kennedy)  $            584.62 
 4 To 6 

Weeks 

131 2' Hydrant Extension (Kennedy)  $            648.29 
 4 To 6 

Weeks 

132 3' Hydrant Extension ( Kennedy)  $            980.15 
 4 To 6 

Weeks 

133 1' Hydrant Extension (Mueller)  $        1,130.95 
 stock to 6 

weeks 
 $            588.47 

 4 To 6 

Weeks 

134 1 1/2' Hydrant Extension (Mueller)  $        1,280.75 
 stock to 6 

weeks 
 $            666.62 

 4 To 6 

Weeks 

135 2' Hydrant Extension (Mueller)  $        1,441.24 
 stock to 6 

weeks 
 $            752.47 

 4 To 6 

Weeks 

136 3' Hydrant Extension (Mueller)  $        2,259.60 
 stock to 6 

weeks 
 $            991.72 

 4 To 6 

Weeks 

 NO BID 
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2026 Material Bid Items 2026 Material Bid Pricing

Hardin County Water
District No. 2

137 1' Hydrant Extension (M&H)  $            510.33 
 4 To 6 

Weeks 

138 1 1/2' Hydrant Extension (M&H)  $            584.62 
 4 To 6 

Weeks 

139 2' Hydrant Extension (M&H)  $            648.29 
 4 To 6 

Weeks 

140 3' Hydrant Extension (M&H)  $            942.52 
 4 To 6 

Weeks 

141 6" x 13" Swivel Hydrant Adapter  $            267.00 
 10 - 14 

Days 
 $            221.10 

 stock to 2 

weeks 
 $            220.64 

 Stock to 3 

Weeks 
 $            225.28  1-4 weeks 

142 6" x 18" Swivel Hydrant Adapter  $            295.00 
 10 - 14 

Days 
 $            243.86 

 stock to 2 

weeks 
 $            243.35 

 Stock to 3 

Weeks 
 $            248.48  1-4 weeks 

143 8" x 18" Swivel Hydrant Adapter  $            282.83 
 Stock to 3 

Weeks 

144 3" Flange Packs with Stainless Steel Bolts  $              19.00 
 2 - 3 

Weeks 
 $              12.83 

 stock to 1 

week 
 $         19.06 

 stock-1 

week 
 $              17.72 

 Stock to 3 

Weeks 
 $              17.16  1-4 weeks 

145 3" Blind Flange   $              47.70 
 2 - 3 

Weeks 
 $              41.94 

 stock to 2 

weeks 
 $              41.85 

 Stock to 3 

Weeks 
 $              42.74  1-4 weeks 

146 3" Blind Flange x 2" FIPT  $              83.90  2- 3 weeks  $              73.70 
 stock to 2 

weeks 
 $         83.64 

 stock-2 

weeks 
 $              73.54 

 Stock to 3 

Weeks 
 $              75.09  1-4 weeks 

147 3" Flanged Tee  $            160.00 
 2 - 3 

Weeks 
 $            140.81 

 stock to 2 

weeks 
 $       159.80 

 stock-2 

weeks 
 $            140.51 

 Stock to 3 

Weeks 
 $            143.47  1-4 weeks 

148 4" Ductile Iron Spool Piece, 6 ft. length  $            579.50  3 weeks  $            623.32 
 4 To 6 

Weeks 

149 4" x 3" Flanged Reducer  $            119.40 
 2 - 3 

Weeks 
 $            104.85 

 stock to 2 

weeks 
 $            104.63 

 Stock to 3 

Weeks 
 $            106.84  1-4 weeks 

150 4" Mechanical Joint x 3" Flange Reducer  $            128.82 
 stock to 2 

weeks 
 $            128.55 

 Stock to 3 

Weeks 
 $            131.26  1-4 weeks 

151 4" Flange Packs with Stainless Steel Bolts  $              15.00 
 2 - 3 

Weeks 
 $              22.95 

 stock to 1 

week 
 $         26.44 

 stock-1 

week 
 $              30.83 

 Stock to 3 

Weeks 
 $              29.85  1-4 weeks 

152 4" Blind Flange  $              82.50 
 2 - 3 

Weeks 
 $              72.50 

 stock to 2 

weeks 
 $         82.28 

 stock-2 

weeks 
 $              72.34 

 Stock to 3 

Weeks 
 $              73.87  1-4 weeks 

153 4" Blind Flange x 2" FIPT  $            117.00 
 2 - 3 

Weeks 
 $            103.05 

 stock to 2 

weeks 
 $       116.90 

 stock-2 

weeks 
 $            102.80 

 Stock to 3 

Weeks 
 $            105.01  1-4 weeks 

154 4" Flange Tee  $            317.00 
 2 - 3 

Weeks 
 $            278.62 

 stock to 2 

weeks 
 $       316.20 

 stock-2 

weeks 
 $            278.04 

 Stock to 3 

Weeks 
 $            283.89  1-4 weeks 

155 6" Ductile Iron Spool Piece, 6 ft. length  $            699.02  3 weeks  $            801.18 
 4 To 6 

Weeks 

156 6" Blind Flange  $            122.80 
 2 - 3 

Weeks 
 $            107.85 

 stock to 2 

weeks 
 $       122.40 

 stock-2 

weeks 
 $            107.62 

 Stock to 3 

Weeks 
 $            109.89  1-4 weeks 

157 6" Flange Packs with Stainless Steel Bolts  $              26.00 
 2 - 3 

Weeks 
 $              35.80 

 stock to 1 

week 
 $         39.96 

 stock-2 

weeks 
 $              48.59 

 Stock to 3 

Weeks 
 $              47.05  1-4 weeks 

158 6" Blind Flange x 2" FIPT  $            159.60  2- 6 weeks  $            140.20 
 stock to 2 

weeks 
 $       159.12 

 stock-2 

weeks 
 $            139.91 

 Stock to 3 

Weeks 
 $            142.86  1-4 weeks 

159 6" Flanged Tee  $            393.00 
 2 - 3 

Weeks 
 $            345.72 

 stock to 2 

weeks 
 $       392.36 

 stock-2 

weeks 
 $            345.00 

 Stock to 3 

Weeks 
 $            352.27  1-4 weeks 

160 8" Flange Packs with Stainless Steel Bolts  $              29.00 
 2 - 3 

Weeks 
 $              38.00 

 stock to 1 

week 
 $         42.80 

 stock-2 

weeks 
 $              51.40 

 Stock to 3 

Weeks 
 $              49.77  1-4 weeks 

161 8" Blind Flange  $            204.00 
 2 - 3 

Weeks 
 $            193.33 

 stock to 2 

weeks 
 $       204.00 

 stock-2 

weeks 
 $            179.38 

 Stock to 3 

Weeks 
 $            183.16  1-4 weeks 

162 8" Blind Flange x 2" FIPT  $            242.00  2- 8 weeks  $            228.77 
 stock to 2 

weeks 
 $       241.40 

 stock-2 

weeks 
 $            212.26 

 Stock to 3 

Weeks 
 $            216.74  1-4 weeks 

163 3" Mechanical Joint X Flange Adapter  $              79.00 
 2 - 3 

Weeks 
 $              69.50 

 stock to 2 

weeks 
 $              69.35 

 Stock to 3 

Weeks 
 $              70.82  1-4 weeks 

 NO BID 

 NO BID 

 NO BID 
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164 4" Mechanical Joint X Flange Adapter  $              90.00 
 2 - 3 

Weeks 
 $              79.09 

 stock to 2 

weeks 
 $              78.92 

 Stock to 3 

Weeks 
 $              80.59  1-4 weeks 

165 6" Mechanical Joint x Flange Adapter  $            124.00 
 2 - 3 

Weeks 
 $            109.05 

 stock to 2 

weeks 
 $            108.82 

 Stock to 3 

Weeks 
 $            111.12  1-4 weeks 

166 8" Mechanical Joint x Flange Adapter  $            186.00 
 2 - 3 

Weeks 
 $            163.57 

 stock to 2 

weeks 
 $            163.23 

 Stock to 3 

Weeks 
 $            166.67  1-4 weeks 

167 5/8" x 3/4" Badger M25 Meter

168 5/8" x 3/4" Kamstrup FlowIQ 2100 Meter  $            184.68  4-6 weeks 

169 5/8" x 3/4" Sensus SR II Meter  $            160.70  4 Weeks 

170 Sensus SmartPoint® 520M Module, Single Port  $            185.75  4 Weeks 

171 3/4" Rubber Meter Gasket  $                 0.20  $              -    $                 0.12  stock  $            0.23 
 stock-1 

week 
 $                 0.35 

 Stock To 2 

Weeks 

172 3/4" Pentek Plastic Meter Box Riser, 3" Tall  $              16.99 
 Stock to 8 

Weeks 

173 3/4" Pentek Plastic Meter Box Riser, 6" Tall  $              31.48 
 Stock to 8 

Weeks 

174
3/4" Pentek Plastic Meter Box Top, with Snap Lock Meter Reader 

Lid
 $              23.58 

 Stock to 8 

Weeks 

175 Jumbo Pentek or equivalent Meter Box Riser, 6" Tall  $              31.38 
 Stock to 8 

Weeks 

176 Jumbo Pentek or equivalent Plastic Meter Box  $              50.92 
 Stock to 8 

Weeks 

177
Jumbo Pentek Plastic Meter Top or Equivalent, with Snap Lock 

Meter Reader Lid
 $              41.48 

 Stock to 8 

Weeks 

178 DFW or equivalent 24x36x24 Box and Lid  $            929.38 
 2-3 

months 

179 DFW or equivalent 12" Round Plastic Lid w/ MXU Clip  $              46.14 
 2-3 

months 

180 1" Sensus SR2 Meter, 7" ER  $            276.45  $              -   

181 1" Rubber Meter Gasket  $                 0.45  $              -    $                 0.16  stock  $            0.37 
 stock-1 

week 
 $                 0.34 

 Stock To 2 

Weeks 

182 1" Badger M55 Meter

183 1" Kamstrup FlowIQ Meter  $            381.28  4-6 weeks 

184 1 1/2" Sensus OMNI C2 Meter  $        1,495.00  4 Weeks 

185 1-1/2" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $        1,057.00  4 Weeks 

186 2" Sensus OMNI C2 Meter (Long Length)  $        1,725.00  4 Weeks 

187 2" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $        1,079.00  4 Weeks 

188 3" Sensus OMNI C2 Meter  $        2,277.00  4 Weeks 

189 3" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $        1,545.00  4 Weeks 

190 4" Sensus OMNI C2 Meter  $        3,956.00  4 Weeks 
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191 4" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $        1,632.00  4 Weeks 

192 4" Sensus OMNI T2 Meter  $        3,070.00  4 Weeks 

193 6" Sensus OMNI C2 Meter  $        6,834.00  6 Weeks 

194 6" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $        3,129.00  6 Weeks 

195 6" Sensus OMNI T2 Meter  $        5,526.00  6 Weeks 

196 8" Sensus OMNI C2 Meter  $      12,143.00  6 Weeks 

197 8" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $        3,841.00  6 Weeks 

198 3/4" Angled Dual Check Valve Assembly  $              59.92  4 weeks  $              75.37 
 Stock to 4 

Weeks 

199 3/4" Dual Check Valve Repair Kit  $              22.70  4 weeks  $              15.86 
 Stock to 4 

Weeks 

200 3/4" x 12" Stainless Steel Wrap Repair Clamp  $              31.40 
 3 - 4 

Weeks 
 $              97.64  1-3 weeks 

201 3/4" x 3" Stainless Steel Wrap Repair Clamp  $              15.00 
 1 - 2 

Weeks 
 $              15.52  1-3 weeks 

202 3/4" x 6" Stainless Steel Wrap Repair Clamp  $              25.26 
 1 - 2 

Weeks 
 $              29.26  1-3 weeks 

203 1" x 12" Stainless Steel Wrap Repair Clamp  $              40.00 
 3 - 4 

Weeks 
 $              97.64  1-3 weeks 

204 1" x 3" Stainless Steel Wrap Repair Clamp  $              20.75 
 1 - 2 

Weeks 
 $              14.65 

 Stock to 3 

Weeks 
 $              16.40  1-3 weeks 

205 1" x 6" Stainless Steel Wrap Repair Clamp  $              41.00 
 1 - 2 

Weeks 
 $              29.47 

 Stock to 3 

Weeks 
 $              30.07  1-3 weeks 

206 1 1/4" x 12" Stainless Steel Wrap Repair Clamp  $            108.47  1-3 weeks 

207 1 1/4" x 3" Stainless Steel Wrap Repair Clamp  $              21.30 
 1 - 2 

Weeks 
 $              15.11 

 Stock to 3 

Weeks 
 $              17.31  1-3 weeks 

208 1 1/4" x 6" Stainless Steel Wrap Repair Clamp  $              42.50 
 1 - 2 

Weeks 
 $              30.02 

 Stock to 3 

Weeks 
 $              31.82  1-3 weeks 

209 1 1/2" x 3" Stainless Steel Wrap Repair Clamp  $              22.00 
 1 - 2 

Weeks 
 $              15.41 

 Stock to 3 

Weeks 
 $              18.14  1-3 weeks 

210 1 1/2" x 6" Stainless Steel Wrap Repair Clamp  $              43.00 
 1 - 2 

Weeks 
 $              30.39 

 Stock to 3 

Weeks 
 $              35.59  1-3 weeks 

211 1 1/2" x 12" Stainless Steel Wrap Repair Clamp  $            108.47  1-3 weeks 

212 2" Angled Dual Check Valve  $            380.00 
 1 - 2 

Weeks 
 $            394.13  4 weeks  $            327.20 

 Stock to 3 

Weeks 

213 2" x 3" Stainless Steel Wrap Repair Clamp  $              15.75 
 1 - 2 

Weeks 
 $              16.79 

 Stock to 3 

Weeks 
 $              19.84  1-3 weeks 

214 2" x 6" Stainless Steel Wrap Repair Clamp  $              79.00 
 1 - 2 

Weeks 
 $              31.18 

 Stock to 3 

Weeks 
 $              36.02  1-3 weeks 

215 2" x 9" Stainless Steel Wrap Repair Clamp  $            115.40 
 Stock to 3 

Weeks 
 $              72.56  1-3 weeks 

216 2" x 12" Stainless Steel Wrap Repair Clamp  $            128.79 
 Stock to 3 

Weeks 
 $            108.47  1-3 weeks 

217
4" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $              70.00 

 1 - 2 

Weeks 
 $              71.39 

 Stock to 3 

Weeks 
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218
4" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $              78.00 

 1 - 2 

Weeks 
 $              62.40  Stock  $              71.20 

 Stock to 3 

Weeks 

219 4" x 12" Extended Range Coupling  $            197.00 
 1 - 2 

Weeks 
 $            224.30  2-3 weeks  $            169.66 

 3 to 4 

Weeks 

220 4" Hymax or Boalinq Coupling, Standard Length  $            229.00 
 1 - 2 

Weeks 
 $            310.00  stock  $            196.42 

 Stock To 2 

Weeks 

221 4" Hymax or Boalinq Coupling, Long Length  $            457.33  stock  $            484.93 
 Stock to 4 

Weeks 

222 4" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200  $              76.50 
 1 - 2 

Weeks 
 $              82.98  2-3 weeks  $              65.64 

 Stock to 3 

Weeks 
 $              85.73  1-3 weeks 

223 4" x 7 1/2" Stainless Steel Repair Clamp, PVC  $              76.50 
 1 - 2 

Weeks 
 $              82.98  2-3 weeks  $              65.64 

 Stock to 3 

Weeks 
 $              85.73  1-3 weeks 

224 4" X 15" Stainless Steel Repair Clamp, AC Class 200  $            116.20 
 1 - 2 

Weeks 
 $            146.98  2-3 weeks  $              99.66 

 Stock to 3 

Weeks 
 $            151.42  1-3 weeks 

225 4" x 15" Stainless Steel Repair Clamp, PVC  $            116.20 
 1 - 2 

Weeks 
 $            146.98  2-3 weeks  $              99.66 

 Stock to 3 

Weeks 
 $            151.42  1-3 weeks 

226 6" x 7 1/2" Stainless Steel Repair Clamp, Class 200 AC  $              89.70 
 1 - 2 

Weeks 
 $              99.37  2-3 weeks  $              76.99 

 Stock to 3 

Weeks 
 $            102.59  1-3 weeks 

227 6" x 15" Stainless Steel Repair Clamp, Class 200 AC  $            150.00 
 1 - 2 

Weeks 
 $            174.91  2-3 weeks  $            128.95 

 Stock to 3 

Weeks 
 $            180.66  1-3 weeks 

228 6" x 7 1/2" Stainless Steel Repair Clamp, PVC  $              89.70 
 1 - 2 

Weeks 
 $              99.37  2-3 weeks  $              76.99 

 Stock to 3 

Weeks 
 $            102.59  1-3 weeks 

229 6" x 15" Stainless Steel Repair Clamp, PVC  $            150.00 
 1 - 2 

Weeks 
 $            174.91  2-3 weeks  $            128.95 

 Stock to 3 

Weeks 
 $            180.66  1-3 weeks 

230
6" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $            129.00 

 1 - 2 

Weeks 
 $            110.40  Stock  $            125.14 

 Stock to 3 

Weeks 

231
6" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $            102.50 

 1 - 2 

Weeks 
 $            109.51 

 Stock to 3 

Weeks 

232 6" x 12" Extended Range Coupling  $            237.00 
 1 - 2 

Weeks 
 $            294.90  2-3 weeks  $            203.59 

 3 to 4 

Weeks 

233 6" Hymax or Boalinq Coupling, Standard Length  $            303.00 
 1 - 2 

Weeks 
 $            410.88  stock  $            260.14 

 Stock To 2 

Weeks 

234 6" Hymax or Boalinq Coupling, Long Length  $            679.30  stock  $            646.16 
 Stock to 4 

Weeks 

235 8" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200  $              91.40 
 1 - 2 

Weeks 
 $            116.37  2-3 weeks  $              78.40 

 Stock to 3 

Weeks 
 $            120.21  1-3 weeks 

236 8" x 15" Stainless Steel Repair Clamp, AC Class 200  $            152.00 
 1 - 2 

Weeks 
 $            213.42  2-3 weeks  $            130.61 

 Stock to 3 

Weeks 
 $            220.46  1-3 weeks 

237 8" x 7 1/2" Stainless Steel Repair Clamp, PVC  $              91.40 
 1 - 2 

Weeks 
 $            116.37  2-3 weeks  $              78.40 

 Stock to 3 

Weeks 
 $            120.21  1-3 weeks 

238 8" x 15" Stainless Steel Repair Clamp, PVC  $            152.00 
 1 - 2 

Weeks 
 $            213.42  2-3 weeks  $            130.61 

 Stock to 3 

Weeks 

239
8" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $            265.00 

 1 - 2 

Weeks 
 $            227.31  2 weeks  $            257.75 

 Stock to 3 

Weeks 

240
8" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $            247.00 

 1 - 2 

Weeks 
 $            264.07 

 Stock to 3 

Weeks 

241 8" x 12" Extended Range Coupling  $            291.00 
 1 - 2 

Weeks 
 $            364.00  2-3 weeks  $            249.75 

 3 to 4 

Weeks 

242 8" Hymax or Boalinq Coupling, Standard Length  $            342.00 
 1 - 2 

Weeks 
 $            461.32  stock  $            293.70 

 Stock To 2 

Weeks 

243 8" Hymax or Boalinq Coupling,Long Length  $            757.92  stock  $            722.44 
 Stock to 4 

Weeks 

244 10" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron  $            110.50 
 1 - 2 

Weeks 
 $            155.06  2-3 weeks  $              94.91 

 Stock to 3 

Weeks 
 $            160.18  1-3 weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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245 10" x 15" Stainless Steel Repair Clamp, Ductile Iron  $            186.00 
 1 - 2 

Weeks 
 $            270.73  2-3 weeks  $            159.61 

 Stock to 3 

Weeks 
 $            288.78  1-3 weeks 

246 10" x 15" Stainless Steel Repair Clamp, PVC  $            186.00 
 1 - 2 

Weeks 
 $            155.06  2-3 weeks  $            159.61 

 Stock to 3 

Weeks 
 $            288.78  1-3 weeks 

247 10" x 20" Stainless Steel Repair Clamp, PVC  $            260.00 
 3 - 4 

Weeks 
 $            270.73  2-3 weeks  $            221.03 

 Stock to 3 

Weeks 
 $            385.60  1-3 weeks 

248 10" x 12" Extended Range Coupling  $            296.60 
 1 - 2 

Weeks 
 $            418.57  2-3 weeks  $            348.37 

 3 to 4 

Weeks 

249 10" Hymax or Boalinq Coupling,Long Length  $            923.09  stock  $            937.19 
 Stock to 4 

Weeks 

250 12" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron  $            121.40 
 1 - 2 

Weeks 
 $            176.05  2-3 weeks  $            104.15 

 Stock to 3 

Weeks 
 $            181.86  1-3 weeks 

251 12" x 15" Stainless Steel Repair Clamp, Ductile Iron  $            203.80 
 1 - 2 

Weeks 
 $            318.85  2-3 weeks  $            174.88 

 Stock to 3 

Weeks 
 $            309.21  1-3 weeks 

252 12" x 15" Stainless Steel Repair Clamp, PVC  $            203.80 
 1 - 2 

Weeks 
 $            176.05  2-3 weeks  $            174.88 

 Stock to 3 

Weeks 
 $            329.37  1-3 weeks 

253 12" x 20" Stainless Steel Repair Clamp, PVC  $            273.00 
 1 - 2 

Weeks 
 $            318.85  2-3 weeks  $            234.33 

 Stock to 3 

Weeks 
 $            457.40  1-3 weeks 

254 12" x 12" Extended Range Coupling  $            450.80 
 1 - 2 

Weeks 
 $            487.52  2-3 weels  $            386.67 

 3 to 4 

Weeks 

255 12" Hymax or Boalinq Coupling,Long Length  $        1,071.16  stock  $        1,087.87 
 Stock to 4 

Weeks 

256 4" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $              71.60 
 10 - 14 

Days 
 $              62.91 

 stock to 2 

weeks 
 $         71.40 

 stock-2 

weeks 
 $              62.78 

 Stock to 3 

Weeks 
 $              64.11  1-4 weeks 

257 4" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $              74.30 
 10 - 14 

Days 
 $              65.30 

 stock to 2 

weeks 
 $         74.12 

 stock-2 

weeks 
 $              65.18 

 Stock to 3 

Weeks 
 $              66.55  1-4 weeks 

258 4" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $              79.00 
 10 - 14 

Days 
 $              69.05 

 stock to 2 

weeks 
 $         78.88 

 stock-2 

weeks 
 $              69.35 

 Stock to 3 

Weeks 
 $              70.82  1-4 weeks 

259 4" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $              94.80 
 10 - 14 

Days 
 $              83.29 

 stock to 2 

weeks 
 $         94.52 

 stock-2 

weeks 
 $              83.12 

 Stock to 3 

Weeks 
 $              84.86  1-4 weeks 

260 4" Mechanical Joint Cap, Ductile Iron, Class 350  $              36.00 
 10 - 14 

Days 
 $              31.76 

 stock to 2 

weeks 
 $         36.04 

 stock-2 

weeks 
 $              31.68 

 Stock to 3 

Weeks 
 $              32.36  1-4 weeks 

261 4" Mechanical Joint Plug, Ductile Iron, Class 350  $              44.30 
 10 - 14 

Days 
 $              38.95 

 stock to 2 

weeks 
 $         44.20 

 stock-2 

weeks 
 $              38.86 

 Stock to 3 

Weeks 
 $              39.68  1-4 weeks 

262 4" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $              73.70 
 10 - 14 

Days 
 $              69.60 

 stock to 2 

weeks 
 $         73.44 

 stock-2 

weeks 
 $            102.84 

 Stock to 3 

Weeks 
 $            105.01  1-4 weeks 

263 4" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $              83.90 
 10 - 14 

Days 
 $              73.70 

 stock to 2 

weeks 
 $         83.64 

 stock-2 

weeks 
 $              73.54 

 Stock to 3 

Weeks 
 $              75.09  1-4 weeks 

264 4" Tee, Mechanical Joint, Ductile Iron Class 350  $            124.00 
 10 - 14 

Days 
 $            109.05 

 stock to 2 

weeks 
 $       123.76 

 stock-2 

weeks 
 $            108.82 

 Stock to 3 

Weeks 
 $            111.12  1-4 weeks 

265 6" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            119.50 
 10 - 14 

Days 
 $            104.85 

 stock to 2 

weeks 
 $       119.00 

 stock-2 

weeks 
 $            104.63 

 Stock to 3 

Weeks 
 $            106.84  1-4 weeks 

266 6" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            114.00 
 10 - 14 

Days 
 $            100.06 

 stock to 2 

weeks 
 $       113.56 

 stock-2 

weeks 
 $              99.85 

 Stock to 3 

Weeks 
 $            101.96  1-4 weeks 

267 6" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            125.50 
 10 - 14 

Days 
 $            110.25 

 stock to 2 

weeks 
 $       125.12 

 stock-2 

weeks 
 $            110.01 

 Stock to 3 

Weeks 
 $            112.34  1-4 weeks 

268 6" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $            154.88 
 10 - 14 

Days 
 $            136.01 

 stock to 2 

weeks 
 $       154.36 

 stock-2 

weeks 
 $            135.73 

 Stock to 3 

Weeks 
 $            138.59  1-4 weeks 

269 6" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $            101.00 
 10 - 14 

Days 
 $              88.68 

 stock to 2 

weeks 
 $       100.64 

 stock-2 

weeks 
 $              88.49 

 Stock to 3 

Weeks 
 $              90.36  1-4 weeks 

270 6" Mechanical Joint Cap, Ductile Iron Class 350  $              63.50 
 10 - 14 

Days 
 $              55.72 

 stock to 2 

weeks 
 $         63.24 

 stock-2 

weeks 
 $              55.60 

 Stock to 3 

Weeks 
 $              56.78  1-4 weeks 

271 6" Mechanical Joint Plug, Ductile Iron Class 350  $              83.00 
 10 - 14 

Days 
 $              73.10 

 stock to 2 

weeks 
 $         82.96 

 stock-2 

weeks 
 $              72.94 

 Stock to 3 

Weeks 
 $              74.48  1-4 weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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272 6" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $              90.00 
 10 - 14 

Days 
 $              79.09 

 stock to 2 

weeks 
 $         89.76 

 stock-2 

weeks 
 $              78.92 

 Stock to 3 

Weeks 
 $              80.59  1-4 weeks 

273 6" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            140.50 
 10 - 14 

Days 
 $            123.43 

 stock to 2 

weeks 
 $       140.08 

 stock-2 

weeks 
 $            123.17 

 Stock to 3 

Weeks 
 $            125.77  1-4 weeks 

274 6" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $            206.00 
 10 - 14 

Days 
 $            180.95 

 stock to 2 

weeks 
 $       205.36 

 stock-2 

weeks 
 $            180.57 

 Stock to 3 

Weeks 
 $            184.38  1-4 weeks 

275 6" Tee, Mechanical Joint, Ductile Iron Class 350  $            221.00 
 10 - 14 

Days 
 $            194.73 

 stock to 2 

weeks 
 $       221.00 

 stock-2 

weeks 
 $            194.32 

 Stock to 3 

Weeks 
 $            198.42  1-4 weeks 

276 8" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            161.75 
 10 - 14 

Days 
 $            142.00 

 stock to 2 

weeks 
 $       161.16 

 stock-2 

weeks 
 $            141.71 

 Stock to 3 

Weeks 
 $            144.69  1-4 weeks 

277 8" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            178.00 
 10 - 14 

Days 
 $            156.38 

 stock to 2 

weeks 
 $       177.48 

 stock-2 

weeks 
 $            156.06 

 Stock to 3 

Weeks 
 $            159.35  1-4 weeks 

278 8" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            182.50 
 10 - 14 

Days 
 $            160.58 

 stock to 2 

weeks 
 $       182.24 

 stock-2 

weeks 
 $            160.24 

 Stock to 3 

Weeks 
 $            163.62  1-4 weeks 

279 8" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $            223.00 
 10 - 14 

Days 
 $            195.93 

 stock to 2 

weeks 
 $       222.36 

 stock-2 

weeks 
 $            195.52 

 Stock to 3 

Weeks 
 $            199.64  1-4 weeks 

280 8" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $            140.50 
 10 - 14 

Days 
 $            123.43 

 stock to 2 

weeks 
 $       140.08 

 stock-2 

weeks 
 $            123.17 

 Stock to 3 

Weeks 
 $            125.77  1-4 weeks 

281 8" Mechanical Joint Cap, Ductile Iron Class 350  $            103.00 
 10 - 14 

Days 
 $              90.48 

 stock to 2 

weeks 
 $       102.68 

 stock-2 

weeks 
 $              90.28 

 Stock to 3 

Weeks 
 $              92.19  1-4 weeks 

282 8" Mechanical Joint Plug, Ductile Iron Class 350  $            122.00 
 10 - 14 

Days 
 $            107.85 

 stock to 2 

weeks 
 $       122.40 

 stock-2 

weeks 
 $            107.62 

 Stock to 3 

Weeks 
 $            109.89  1-4 weeks 

283 8" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $            122.00 
 10 - 14 

Days 
 $            107.85 

 stock to 2 

weeks 
 $       122.40 

 stock-2 

weeks 
 $            107.62 

 Stock to 3 

Weeks 
 $            109.89  1-4 weeks 

284 8" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer  $            131.00 
 10 - 14 

Days 
 $            115.04 

 stock to 2 

weeks 
 $       130.56 

 stock-2 

weeks 
 $            114.80 

 Stock to 3 

Weeks 
 $            117.22  1-4 weeks 

285 8" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            225.00 
 10 - 14 

Days 
 $            197.73 

 stock to 2 

weeks 
 $       224.40 

 stock-2 

weeks 
 $            197.31 

 Stock to 3 

Weeks 
 $            201.47  1-4 weeks 

286 8" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $            239.50 
 10 - 14 

Days 
 $            210.31 

 stock to 2 

weeks 
 $       238.68 

 stock-2 

weeks 
 $            209.87 

 Stock to 3 

Weeks 
 $            214.29  1-4 weeks 

287 8" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $            275.00 
 10 - 14 

Days 
 $            241.47 

 stock to 2 

weeks 
 $       274.04 

 stock-2 

weeks 
 $            240.96 

 Stock to 3 

Weeks 
 $            246.04  1-4 weeks 

288 8" Tee, Mechanical Joint, Ductile Iron Class 350  $            332.00 
 10 - 14 

Days 
 $            291.80 

 stock to 2 

weeks 
 $       331.16 

 stock-2 

weeks 
 $            291.19 

 Stock to 3 

Weeks 
 $            297.33  1-4 weeks 

289 10" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            261.30 
 10 - 14 

Days 
 $            229.48 

 stock to 2 

weeks 
 $       260.44 

 stock-2 

weeks 
 $            229.00 

 Stock to 3 

Weeks 
 $            233.83  1-4 weeks 

290 10" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            262.65 
 10 - 14 

Days 
 $            238.06 

 stock to 2 

weeks 
 $       261.80 

 stock-2 

weeks 
 $            230.20 

 Stock to 3 

Weeks 
 $            235.05  1-4 weeks 

291 10" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            263.40 
 10 - 14 

Days 
 $            231.28 

 stock to 2 

weeks 
 $       262.48 

 stock-2 

weeks 
 $            230.80 

 Stock to 3 

Weeks 
 $            235.66  1-4 weeks 

292 10" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $            353.50 
 10 - 14 

Days 
 $            310.37 

 stock to 2 

weeks 
 $       352.23 

 stock-2 

weeks 
 $            309.73 

 Stock to 3 

Weeks 
 $            316.25  1-4 weeks 

293 10" x 2" Mechanical Joint Cap, Ductile Iron Class 350  $            166.50 
 10 - 14 

Days 
 $            146.20 

 stock to 2 

weeks 
 $       165.92 

 stock-2 

weeks 
 $            145.89 

 Stock to 3 

Weeks 
 $            148.97  1-4 weeks 

294 10" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer  $            184.00 
 10 - 14 

Days 
 $            162.38 

 stock to 2 

weeks 
 $       184.28 

 stock-2 

weeks 
 $            162.04 

 Stock to 3 

Weeks 
 $            165.45  1-4 weeks 

295 10" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            269.50 
 10 - 14 

Days 
 $            236.67 

 stock to 2 

weeks 
 $       268.60 

 stock-2 

weeks 
 $            236.18 

 Stock to 3 

Weeks 
 $            241.16  1-4 weeks 

296 10" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $            345.80 
 10 - 14 

Days 
 $            311.57 

 stock to 2 

weeks 
 $       353.60 

 stock-2 

weeks 
 $            310.92 

 Stock to 3 

Weeks 
 $            317.47  1-4 weeks 

297 10" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $            414.00 
 10 - 14 

Days 
 $            364.30 

 stock to 2 

weeks 
 $       413.44 

 stock-2 

weeks 
 $            363.55 

 Stock to 3 

Weeks 
 $            371.20  1-4 weeks 

298 10" Tee, Mechanical Joint, Ductile Iron Class 350  $            473.50 
 10 - 14 

Days 
 $            415.83 

 stock to 2 

weeks 
 $       471.92 

 stock-2 

weeks 
 $            414.96 

 Stock to 3 

Weeks 
 $            423.71  1-4 weeks 
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299 12" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            322.75 
 10 - 14 

Days 
 $            283.41 

 stock to 2 

weeks 
 $       321.64 

 stock-2 

weeks 
 $            282.83 

 Stock to 3 

Weeks 
 $            288.78  1-4 weeks 

300 12" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            344.00 
 10 - 14 

Days 
 $            301.98 

 stock to 2 

weeks 
 $       342.72 

 stock-2 

weeks 
 $            301.35 

 Stock to 3 

Weeks 
 $            307.71  1-4 weeks 

301 12" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            394.00 
 10 - 14 

Days 
 $            345.72 

 stock to 2 

weeks 
 $       392.36 

 stock-2 

weeks 
 $            345.00 

 Stock to 3 

Weeks 
 $            352.27  1-4 weeks 

302 12" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $            475.00 
 10 - 14 

Days 
 $            417.62 

 stock to 2 

weeks 
 $       473.96 

 stock-2 

weeks 
 $            416.76 

 Stock to 3 

Weeks 
 $            425.54  1-4 weeks 

303 12" x 2" Mechanical Joint Cap, Ductile Iron Class 350  $            230.60 
 10 - 14 

Days 
 $            202.52 

 stock to 2 

weeks 
 $       229.84 

 stock-2 

weeks 
 $            202.11 

 Stock to 3 

Weeks 
 $            206.36  1-4 weeks 

304 12" Mechanical Joint Cap, Ductile Iron Class 350  $            192.40 
 10 - 14 

Days 
 $            168.97 

 stock to 2 

weeks 
 $       191.76 

 stock-2 

weeks 
 $            168.61 

 Stock to 3 

Weeks 
 $            172.17  1-4 weeks 

305 12" Mechanical Joint Plug, Ductile Iron Class 350  $            210.15 
 10 - 14 

Days 
 $            184.55 

 stock to 2 

weeks 
 $       209.44 

 stock-2 

weeks 
 $            180.04 

 Stock to 3 

Weeks 
 $            188.04  1-4 weeks 

306 12" x 10" Mechanical Joint, Ductile Iron Class 350 Reducer  $            250.40 
 10 - 14 

Days 
 $            219.90 

 stock to 2 

weeks 
 $       249.56 

 stock-2 

weeks 
 $            219.43 

 Stock to 3 

Weeks 
 $            224.06  1-4 weeks 

307 12" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $            251.80 
 10 - 14 

Days 
 $            221.10 

 stock to 2 

weeks 
 $       250.92 

 stock-2 

weeks 
 $            220.63 

 Stock to 3 

Weeks 
 $            225.26  1-4 weeks 

308 12" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer  $            221.00 
 10 - 14 

Days 
 $            194.13 

 stock to 2 

weeks 
 $       220.32 

 stock-2 

weeks 
 $            193.73 

 Stock to 3 

Weeks 
 $            197.81  1-4 weeks 

309 12" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer  $            225.00 
 10 - 14 

Days 
 $            197.73 

 stock to 2 

weeks 
 $       224.40 

 stock-2 

weeks 
 $            197.31 

 Stock to 3 

Weeks 
 $            201.47  1-4 weeks 

310 12" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            363.00 
 10 - 14 

Days 
 $            328.96 

 stock to 2 

weeks 
 $       361.76 

 stock-2 

weeks 
 $            318.10 

 Stock to 3 

Weeks 
 $            324.80  1-4 weeks 

311 12" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $            663.25 
 10 - 14 

Days 
 $            582.40 

 stock to 2 

weeks 
 $       660.96 

 stock-2 

weeks 
 $            581.19 

 Stock to 3 

Weeks 
 $            593.43  1-4 weeks 

312 12" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $            448.30 
 10 - 14 

Days 
 $            393.66 

 stock to 2 

weeks 
 $       446.76 

 stock-2 

weeks 
 $            392.84 

 Stock to 3 

Weeks 
 $            401.12  1-4 weeks 

313 12" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $            448.30 
 10 - 14 

Days 
 $            393.66 

 stock to 2 

weeks 
 $       446.76 

 stock-2 

weeks 
 $            392.85 

 Stock to 3 

Weeks 
 $            401.12  1-4 weeks 

314 12" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $            515.90 
 10 - 14 

Days 
 $            452.98 

 stock to 2 

weeks 
 $       514.08 

 stock-2 

weeks 
 $            452.04 

 Stock to 3 

Weeks 
 $            461.56  1-4 weeks 

315 12" Tee, Mechanical Joint, Ductile Iron Class 350  $            660.50 
 10 - 14 

Days 
 $            580.00 

 stock to 2 

weeks 
 $       658.24 

 stock-2 

weeks 
 $            578.80 

 Stock to 3 

Weeks 
 $            590.99  1-4 weeks 

316 14" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            548.00 
 10 - 14 

Days 
 $            481.14 

 stock to 2 

weeks 
 $       546.04 

 stock-2 

weeks 
 $            480.14 

 Stock to 3 

Weeks 
 $            490.25  1-4 weeks 

317 16" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            780.65 
 10 - 14 

Days 
 $            685.45 

 stock to 2 

weeks 
 $       777.92 

 stock-2 

weeks 
 $            684.04 

 Stock to 3 

Weeks 
 $            698.44  1-4 weeks 

318 16" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            738.00 
 10 - 14 

Days 
 $            648.31 

 stock to 2 

weeks 
 $       735.76 

 stock-2 

weeks 
 $            646.96 

 Stock to 3 

Weeks 
 $            660.59  1-4 weeks 

319 16" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            769.70 
 10 - 14 

Days 
 $            675.87 

 stock to 2 

weeks 
 $       767.04 

 stock-2 

weeks 
 $            674.47 

 Stock to 3 

Weeks 
 $            688.67  1-4 weeks 

320 16" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,076.00 
 10 - 14 

Days 
 $            944.90 

 stock to 2 

weeks 
 $   1,072.36 

 stock-2 

weeks 
 $            942.95 

 Stock to 3 

Weeks 
 $            962.80  1-4 weeks 

321 16" x 8" MJ Reducer  $            549.00 
 10 - 14 

Days 
 $            482.33 

 stock to 2 

weeks 
 $       547.40 

 stock-2 

weeks 
 $            481.33 

 Stock to 3 

Weeks 
 $            491.47  1-4 weeks 

322 16" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $            693.00 
 10 - 14 

Days 
 $            608.76 

 stock to 2 

weeks 
 $       701.40 

 stock-2 

weeks 
 $            607.50 

 Stock to 3 

Weeks 
 $            620.29  1-4 weeks 

323 16" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,321.75 
 10 - 14 

Days 
 $        1,160.60 

 stock to 2 

weeks 
 $   1,317.16 

 stock-2 

weeks 
 $        1,158.21 

 Stock to 3 

Weeks 
 $        1,182.59  1-4 weeks 

324 16" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,194.80 
 10 - 14 

Days 
 $        1,049.15 

 stock to 2 

weeks 
 $   1,190.68 

 stock-2 

weeks 
 $        1,046.99 

 Stock to 3 

Weeks 
 $        1,069.03  1-4 weeks 

325 16" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $            920.50 
 10 - 14 

Days 
 $            808.29 

 stock to 2 

weeks 
 $       917.32 

 stock-2 

weeks 
 $            806.62 

 Stock to 3 

Weeks 
 $            823.60  1-4 weeks 
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326 16" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $            999.65 
 10 - 14 

Days 
 $            877.79 

 stock to 2 

weeks 
 $       996.20 

 stock-2 

weeks 
 $            875.97 

 Stock to 3 

Weeks 
 $            894.42  1-4 weeks 

327 16" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,508.00 
 10 - 14 

Days 
 $        1,366.52 

 stock to 2 

weeks 
 $   1,502.80 

 stock-2 

weeks 
 $        1,321.44 

 Stock to 3 

Weeks 
 $        1,349.26  1-4 weeks 

328 20" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,195.50 
 10 - 14 

Days 
 $        1,049.75 

 stock to 2 

weeks 
 $   1,191.36 

 stock-2 

weeks 
 $        1,047.58 

 Stock to 3 

Weeks 
 $        1,069.64  1-4 weeks 

329 20" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,269.00 
 10 - 14 

Days 
 $        1,114.46 

 stock to 2 

weeks 
 $   1,264.80 

 stock-2 

weeks 
 $        1,112.16 

 Stock to 3 

Weeks 
 $        1,135.58  1-4 weeks 

330 20" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,214.50 
 10 - 14 

Days 
 $        1,066.53 

 stock to 2 

weeks 
 $   1,210.40 

 stock-2 

weeks 
 $        1,064.32 

 Stock to 3 

Weeks 
 $        1,086.74  1-4 weeks 

331 20" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $            863.00 
 10 - 14 

Days 
 $        1,635.74 

 stock to 2 

weeks 
 $   1,856.40 

 stock-2 

weeks 
 $        1,632.37 

 Stock to 3 

Weeks 
 $        1,666.74  1-4 weeks 

332 20" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $        1,103.50 
 10 - 14 

Days 
 $            968.86 

 stock to 2 

weeks 
 $   1,099.56 

 stock-2 

weeks 
 $            966.86 

 Stock to 3 

Weeks 
 $            987.22  1-4 weeks 

333 20" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $        2,093.45 
 10 - 14 

Days 
 $        1,838.26 

 stock to 2 

weeks 
 NO BID  NO BID  $        1,834.47 

 Stock to 3 

Weeks 
 $        1,873.09  1-4 weeks 

334 20" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,914.00 
 10 - 14 

Days 
 $        1,680.68 

 stock to 2 

weeks 
 NO BID  NO BID  $        1,677.21 

 Stock to 3 

Weeks 
 $        1,712.53  1-4 weeks 

335 20" x 16" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,884.00 
 10 - 14 

Days 
 $        1,654.32 

 stock to 2 

weeks 
 NO BID  NO BID  $        1,650.90 

 Stock to 3 

Weeks 
 $        1,685.66  1-4 weeks 

336 20" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,512.78 
 10 - 14 

Days 
 $        1,328.37 

 stock to 2 

weeks 
 $   1,507.56 

 stock-2 

weeks 
 $        1,325.62 

 Stock to 3 

Weeks 
 $        1,353.54  1-4 weeks 

337 20" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,547.00 
 10 - 14 

Days 
 $        1,358.33 

 stock to 2 

weeks 
 $   1,541.56 

 stock-2 

weeks 
 $        1,355.52 

 Stock to 3 

Weeks 
 $        1,384.06  1-4 weeks 

338 20" Tee, Mechanical Joint, Ductile Iron Class 350  $        2,075.00 
 10 - 14 

Days 
 $        1,821.49 

 stock to 2 

weeks 
 $   2,067.20 

 stock-2 

weeks 
 $        1,917.73 

 Stock to 3 

Weeks 
 $        1,556.00  1-4 weeks 

339 24" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,596.00 
 10 - 14 

Days 
 $        1,401.47 

 stock to 2 

weeks 
 $   1,590.52 

 stock-2 

weeks 
 $        1,398.57 

 Stock to 3 

Weeks 
 $        1,428.02  1-4 weeks 

340 24" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,704.00 
 10 - 14 

Days 
 $        1,496.14 

 stock to 2 

weeks 
 $   1,697.96 

 stock-2 

weeks 
 $        1,493.05 

 Stock to 3 

Weeks 
 $        1,524.48  1-4 weeks 

341 24" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $        1,845.08 
 10 - 14 

Days 
 $        1,620.17 

 stock to 2 

weeks 
 $   1,838.72 

 stock-2 

weeks 
 $        1,616.82 

 Stock to 3 

Weeks 
 $        1,650.86  1-4 weeks 

342 24" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $        2,780.50 
 10 - 14 

Days 
 $        2,441.63 

 stock to 2 

weeks 
 $   2,893.25 

 stock-2 

weeks 
 $        2,426.28 

 Stock to 3 

Weeks 
 $        2,487.89  1-4 weeks 

343 24" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $        1,452.00 
 10 - 14 

Days 
 $        1,275.04 

 stock to 2 

weeks 
 $   1,447.04 

 stock-2 

weeks 
 $        1,272.41 

 Stock to 3 

Weeks 
 $        1,299.20  1-4 weeks 

344 24" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $        2,473.00 
 10 - 14 

Days 
 $        2,172.00 

 stock to 2 

weeks 
 $   2,537.50 

 stock-2 

weeks 
 $        2,167.52 

 Stock to 3 

Weeks 
 $        2,213.16  1-4 weeks 

345 24" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $        2,140.00 
 10 - 14 

Days 
 $        1,879.61 

 stock to 2 

weeks 
 $   2,195.90 

 stock-2 

weeks 
 $        1,875.73 

 Stock to 3 

Weeks 
 $        1,915.22  1-4 weeks 

346 24" x 16" Tee, Mechanical Joint, Ductile Iron Class 350  $        2,695.00 
 10 - 14 

Days 
 $        2,366.14 

 stock to 2 

weeks 
 $   2,764.30 

 stock-2 

weeks 
 $        2,361.25 

 Stock to 3 

Weeks 
 $        2,410.97  1-4 weeks 

347 24" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,820.00 
 10 - 14 

Days 
 $        1,598.60 

 stock to 2 

weeks 
 $   1,867.60 

 stock-2 

weeks 
 $        1,595.29 

 Stock to 3 

Weeks 
 $        1,628.88  1-4 weeks 

348 24" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $        1,842.00 
 10 - 14 

Days 
 $        1,617.77 

 stock to 2 

weeks 
 $   1,890.00 

 stock-2 

weeks 
 $        1,614.43 

 Stock to 3 

Weeks 
 $        1,648.42  1-4 weeks 

349 24" Tee, Mechanical Joint, Ductile Iron Class 350  $        3,077.00 
 10 - 14 

Days 
 $        2,702.27 

 stock to 2 

weeks 
 $   3,157.00 

 stock-2 

weeks 
 $        2,696.70 

 Stock to 3 

Weeks 
 $        2,753.47  1-4 weeks 

350 4" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $            438.50 
 1 - 2 

Weeks  
 $            486.87  2-3 weeks  $            376.10 

 Stock to 3 

Weeks 

351 4" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-480-4A-MJ-TB)  $            504.00 
 4 - 6 

Weeks 
 $            504.04  2-3 weeks  $            432.35 

 Stock to 3 

Weeks 

352 4" x 4" Tapping Sleeve, AC, Flanged Outlet  $            438.50 
 1 - 2 

Weeks  
 $            486.87  2-3 weeks  $            376.10 

 Stock to 3 

Weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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353 4" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-510-4A-MJ-TB)  $            504.00 
 4 - 6 

Weeks 
 $            504.04  2-3 weeks  $            432.39 

 Stock to 3 

Weeks 

354 6" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $            468.00 
 1 - 2 

Weeks  
 $            499.88  2-3 weeks  $            401.61 

 Stock to 3 

Weeks 

355 6" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-4A-MJ-TB)  $            535.00 
 4 - 6 

Weeks 
 $            522.73  2-3 weeks  $            459.66 

 Stock to 3 

Weeks 

356 6" x 4" Tapping Sleeve, AC, Flanged Outlet  $            468.00 
 1 - 2 

Weeks  
 $            499.88  2-3 weeks  $            401.61 

 Stock to 3 

Weeks 

357 6" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-730-4A-MJ-TB)  $            535.00 
 4 - 6 

Weeks 
 $            522.73  2-3 weeks  $            459.66 

 Stock to 3 

Weeks 

358 6" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet  $            491.00 
 1 - 2 

Weeks  
 $            571.82  2-3 weeks  $            421.69 

 Stock to 3 

Weeks 

359 6" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-6A-MJ-TB)  $            584.50 
 4 - 6 

Weeks 
 $            595.11  2-3 weeks  $            501.31 

 Stock to 3 

Weeks 

360 6" x 6" Tapping Sleeve, AC, Flanged Outlet  $            491.00 
 1 - 2 

Weeks  
 $            571.82  2-3 weeks  $            421.69 

 Stock to 3 

Weeks 

361 6" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-730-6A-MJ-TB)  $            584.50 
 4 - 6 

Weeks 
 $            595.11  2-3 weeks  $            501.31 

 Stock to 3 

Weeks 

362 8" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $            513.70 
 1 - 2 

Weeks  
 $            505.61  2-3 weeks  $            440.59 

 Stock to 3 

Weeks 

363 8" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-4A-MJ-TB)  $            590.00 
 4 - 6 

Weeks 
 $            530.14  2-3 weeks  $            506.15 

 Stock to 3 

Weeks 

364 8" x 4" Tapping Sleeve, AC, Flanged Outlet  $            513.70 
 1 - 2 

Weeks  
 $            505.61  2-3 weeks  $            440.59 

 Stock to 3 

Weeks 

365 8" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-945-4A-MJ-TB)  $            590.00 
 4 - 6 

Weeks 
 $            530.14  2-3 weeks  $            506.15 

 Stock to 3 

Weeks 

366 8" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet  $            547.50 
 1 - 2 

Weeks  
 $            539.82  2-3 weeks  $            469.64 

 Stock to 3 

Weeks 

367 8" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-6A-MJ-TB)  $            661.00 
 4 - 6 

Weeks 
 $            565.43  2-3 weeks  $            566.98 

 Stock to 3 

Weeks 

368 8" x 6" Tapping Sleeve, AC, Flanged Outlet  $            547.50 
 1 - 2 

Weeks  
 $            539.82  2-3 weeks  $            469.64 

 Stock to 3 

Weeks 

369 8" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-945-6A-MJ-TB)  $            661.00 
 4 - 6 

Weeks 
 $            565.43  2-3 weeks  $            566.97 

 Stock to 3 

Weeks 

370 8" x 8" Tapping Sleeve, PVC/C900, Flanged Outlet  $            676.80 
 1 - 2 

Weeks 
 $            726.10  2-3 weeks  $            580.52 

 Stock to 3 

Weeks 

371 8" x 8" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-8A-MJ-TB)  $            779.00 
 4 - 6 

Weeks 
 $            759.01  2-3 weeks  $            668.25 

 Stock to 3 

Weeks 

372 8" x 8" Tapping Sleeve, AC, Flanged Outlet  $            676.80  1- 2 Weeks  $            726.10  2-3 weeks  $            580.52 
 Stock to 3 

Weeks 

373 8" x 8" Tapping Sleeve, AC, MJ Outlet (FAST-945-8A-MJ-TB)  $            779.00 
 4 - 6 

Weeks 
 $            759.01  2-3 weeks  $            668.25 

 Stock to 3 

Weeks 

374 4" Pipe Restraint for C900 w/Accessory Kit  $         60.75 
 10 - 14 

Days 
 $         54.60 

 stock to 2 

weeks 
 $         42.17 

 2 to 4 

Weeks 
 $         47.62  1-3 weeks 

375 4" Pipe Restraint for Ductile Iron w/Accessory Kit  $         52.60 
 10 - 14 

Days 
 $         47.32 

 stock to 2 

weeks 
 $         40.80 

 2 to 4 

Weeks 
 $         41.53  1-3 weeks 

376 4" Pipe Restraint for PVC w/Accessory Kit  $         65.00 
 10 - 14 

Days 
 $         54.60 

 stock to 2 

weeks 
 $         45.18 

 2 to 4 

Weeks 
 $         47.62  1-3 weeks 

377 6" Pipe Restraint for C900 w/Accessory Kit  $         76.00 
 10 - 14 

Days 
 $         68.25 

 stock to 2 

weeks 
 $         58.17 

 2 to 4 

Weeks 
 $         60.19  1-3 weeks 

378 6" Pipe Restraint for Ductile Iron w/Accessory Kit  $         62.50 
 10 - 14 

Days 
 $         58.70 

 stock to 2 

weeks 
 $         46.70 

 2 to 4 

Weeks 
 $         51.43  1-3 weeks 

379 6" Pipe Restraint for PVC w/Accessory Kit  $         82.50 
 10 - 14 

Days 
 $         68.25 

 stock to 2 

weeks 
 $         61.40 

 2 to 4 

Weeks 
 $         60.19  1-3 weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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380 8" Pipe Restraint for C900 w/Accessory Kit  $       102.00 
 10 - 14 

Days 
 $         91.92 

 stock to 2 

weeks 
 $         83.58 

 2 to 4 

Weeks 
 $         81.52  1-3 weeks 

381 8" Pipe Restraint for Ductile Iron w/Accessory Kit  $         89.00 
 10 - 14 

Days 
 $         80.08 

 stock to 2 

weeks 
 $         58.61 

 2 to 4 

Weeks 
 $         69.91  1-3 weeks 

382 8" Pipe Restraint for PVC w/Accessory Kit  $       110.30 
 10 - 14 

Days 
 $         91.92 

 stock to 2 

weeks 
 $         87.21 

 2 to 4 

Weeks 
 $         81.52  1-3 weeks 

383 12" Pipe Restraint for C900 w/Accessory Kit  $       186.75 
 10 - 14 

Days 
 $       167.90 

 stock to 2 

weeks 
 $       126.17 

 2 to 4 

Weeks 
 $       148.56  1-3 weeks 

384 12" Pipe Restraint for Ductile Iron w/Accessory Kit  $       169.00 
 10 - 14 

Days 
 $       149.43 

 stock to 2 

weeks 
 $       112.00 

 2 to 4 

Weeks 
 $       133.33  1-3 weeks 

385 10" Pipe Restraint for C900 w/Accessory Kit  $       180.00 
 10 - 14 

Days 
 $       160.17 

 stock to 2 

weeks 
 $       132.87 

 2 to 4 

Weeks 
 $       140.95  1-3 weeks 

386 10" Pipe Restraint for Ductile Iron w/Accessory Kit  $       130.00 
 10 - 14 

Days 
 $       113.30 

 stock to 2 

weeks 
 $       106.63 

 2 to 4 

Weeks 
 $         99.04  1-3 weeks 

387 10" Pipe Restraint for PVC w/Accessory Kit  $       195.00 
 10 - 14 

Days 
 $       160.17 

 stock to 2 

weeks 
 $       140.47 

 2 to 4 

Weeks 
 $       140.95  1-3 weeks 

388 14" Pipe Restraint for Ductile Iron w/Accessory Kit  $       230.00 
 10 - 14 

Days 
 $       202.49 

 stock to 2 

weeks 
 $       189.04 

 2 to 4 

Weeks 
 $       205.71  1-3 weeks 

389 16" Pipe Restraint for Ductile Iron w/Accessory Kit  $       304.00 
 10 - 14 

Days 
 $       273.47 

 stock to 2 

weeks 
 $       218.29 

 2 to 4 

Weeks 
 $       243.80  1-3 weeks 

390 20" Pipe Restraint for Ductile Iron w/Accessory Kit  $       501.00 
 10 - 14 

Days 
 $       447.76 

 stock to 2 

weeks 
 $       296.01 

 2 to 4 

Weeks 
 $       419.03  1-3 weeks 

391 24" Pipe Restraint for Ductile Iron w/Accessory Kit  $       679.40 
 10 - 14 

Days 
 $       611.10 

 stock to 2 

weeks 
 $       391.43 

 2 to 4 

Weeks 
 $       518.07  1-3 weeks 

392 2" x 3/4" Saddle, PVC, (Brass)  $         29.30 
 2 - 3 

Weeks 
 $         33.11  4 weeks  $         27.54 

 stock-6 

weeks 
 $         25.15 

 Stock to 4 

Weeks 

393 2" x 1" Saddle, PVC, (Brass)  $         29.30 
 2 - 3 

Weeks 
 $         33.11  4 weeks  $         27.54 

 stock-6 

weeks 
 $         25.15 

 Stock to 4 

Weeks 

394 4" x 3/4" Saddle, AC, (Brass)  $       122.00 
 2 - 3 

Weeks 
 $       158.35  4 weeks  $       105.04 

 Stock to 4 

Weeks 

395 4" x 1" Saddle, AC, (Brass)  $       122.00 
 2 - 3 

Weeks 
 $       158.35  4 weeks  $       105.04 

 Stock to 4 

Weeks 

396 4" x 2" Saddle, AC, (Brass)  $       155.00 
 2 - 3 

Weeks 
 $       191.51  4 weeks  $       133.36 

 Stock to 4 

Weeks 

397 4" x 3/4" Saddle, C900, (Brass)  $         49.70 
 2 - 3 

Weeks 
 $         55.53  4 weeks  $         46.73 

 stock-6 

weeks 
 $         42.67 

 Stock to 4 

Weeks 

398 4" x 1" Saddle, C900, (Brass)  $         49.70 
 2 - 3 

Weeks 
 $         55.53  4 weeks  $         46.73 

 stock-6 

weeks 
 $         42.67 

 Stock to 4 

Weeks 

399 4" x 2" Saddle, C900, (Brass)  $       124.00 
 2 - 3 

Weeks 
 $       143.08  4 weeks  $       116.84 

 stock-6 

weeks 
 $       106.71 

 Stock to 4 

Weeks 

400 4" x 3/4" Saddle, PVC, (Brass)  $         45.50 
 2 - 3 

Weeks 
 $         50.90  4 weeks  $         42.76 

 stock-6 

weeks 
 $         39.05 

 Stock to 4 

Weeks 

401 4" x 1" Saddle, PVC, (Brass)  $         45.50 
 2 - 3 

Weeks 
 $         50.90  4 weeks  $         42.76 

 stock-6 

weeks 
 $         39.05 

 Stock to 4 

Weeks 

402 4" x 2" Saddle, PVC, (Brass)  $         98.00 
 2 - 3 

Weeks 
 $       109.50  4 weeks  $         92.10 

 stock-6 

weeks 
 $         84.11 

 Stock to 4 

Weeks 

403 6" x 3/4" Saddle, AC, (Brass)  $       144.00 
 2 - 3 

Weeks 
 $       186.54  4 weeks  $       123.74 

 Stock to 4 

Weeks 

404 6" x 1" Saddle, AC, (Brass)  $       144.00 
 2 - 3 

Weeks 
 $       160.98  4 weeks  $       123.74 

 Stock to 4 

Weeks 

405 6" x 2" Saddle, AC, (Brass)  $       181.00 
 2 - 3 

Weeks 
 $       186.54  4 weeks  $       155.43 

 Stock to 4 

Weeks 

406 6" x 3/4" Saddle, C900, (Brass)  $         67.80 
 2 - 3 

Weeks 
 $         75.85  4 weeks  $         63.79 

 stock-6 

weeks 
 $         58.26 

 Stock to 4 

Weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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407 6" x 1" Saddle, C900, (Brass)  $         67.80 
 2 - 3 

Weeks 
 $         75.85  4 weeks  $         63.79 

 stock-6 

weeks 
 $         58.26 

 Stock to 4 

Weeks 

408 6" x 2" Saddle, C900, (Brass)  $       128.00 
 2 - 3 

Weeks 
 $       163.31  4 weeks  $       120.38 

 stock-6 

weeks 
 $       109.94 

 Stock to 4 

Weeks 

409 6" x 3/4" Saddle, PVC, (Brass)  $         67.50 
 2 - 3 

Weeks 
 $         75.85  4 weeks  $         63.79 

 stock-6 

weeks 
 $         58.26 

 Stock to 4 

Weeks 

410 6" x 1" Saddle, PVC, (Brass)  $         67.50 
 2 - 3 

Weeks 
 $         75.85  4 weeks  $         63.79 

 stock-6 

weeks 
 $         58.26 

 Stock to 4 

Weeks 

411 6" x 2" Saddle, PVC, (Brass)  $       128.00 
 2 - 3 

Weeks 
 $       143.17  4 weeks  $       120.38 

 stock-6 

weeks 
 $       109.94 

 Stock to 4 

Weeks 

412 8" x 3/4" Saddle, AC, (Brass)  $       178.00 
 2 - 3 

Weeks 
 $       230.91  4 weeks  $       153.14 

 Stock to 4 

Weeks 

413 8" x 1" Saddle, AC, (Brass)  $       178.00 
 2 - 3 

Weeks 
 $       230.91  4 weeks  $       153.14 

 Stock to 4 

Weeks 

414 8" x 2" Saddle, AC, (Brass)  $       204.30 
 2 - 3 

Weeks 
 $       259.63  4 weeks  $       175.51 

 Stock to 4 

Weeks 

415 8" x 3/4" Saddle, C900, (Brass)  $         95.00 
 2 - 3 

Weeks 
 $       106.13  4 weeks  $         89.30 

 stock-6 

weeks 
 $         81.56 

 Stock to 4 

Weeks 

416 8" x 1" Saddle, C900, (Brass)  $         95.00 
 2 - 3 

Weeks 
 $       106.13  4 weeks  $         89.30 

 stock-6 

weeks 
 $         81.56 

 Stock to 4 

Weeks 

417 8" x 2" Saddle, C900, (Brass)  $       146.00 
 2 - 3 

Weeks 
 $       163.32  4 weeks  $       137.44 

 stock-6 

weeks 
 $       125.53 

 Stock to 4 

Weeks 

418 8" x 3/4" Saddle, PVC, (Brass)  $         93.00 
 2 - 3 

Weeks 
 $       104.15  4 weeks  $         87.68 

 stock-6 

weeks 
 $         80.07 

 Stock to 4 

Weeks 

419 8" x 1" Saddle, PVC, (Brass)  $         93.00 
 2 - 3 

Weeks 
 $       104.15  4 weeks  $         87.68 

 stock-6 

weeks 
 $         80.07 

 Stock to 4 

Weeks 

420 8" x 2" Saddle, PVC, (Brass)  $       132.00 
 2 - 3 

Weeks 
 $       140.36  4 weeks  $       124.11 

 stock-6 

weeks 
 $       113.35 

 Stock to 4 

Weeks 

421 10" x 3/4" Saddle, PVC, (Brass)  $       180.00 
 2 - 3 

Weeks 
 $       201.00  4 weeks  $       169.16 

 stock-6 

weeks 
 $       154.50 

 Stock to 4 

Weeks 

422 10" x 3/4" Saddle, C900,(Brass)  $       256.00 
 2 - 3 

Weeks 
 $       286.88  4 weeks  $       241.33 

 stock-6 

weeks 
 $       220.42 

 Stock to 4 

Weeks 

423 10" x 1" Saddle, PVC, (Brass)  $       180.00 
 2 - 3 

Weeks 
 $       191.27  4 weeks  $       241.33 

 stock-6 

weeks 
 $       154.50 

 Stock to 4 

Weeks 

424 10" x 1" Saddle, C900, (Brass)  $       256.00 
 2 - 3 

Weeks 
 $       286.88  4 weeks  $       241.33 

 stock-6 

weeks 
 $       220.42 

 Stock to 4 

Weeks 

425 10" x 2" Saddle, PVC,(Brass)  $       256.00 
 2 - 3 

Weeks 
 $       220.42 

 Stock to 4 

Weeks 

426 10" x 2" Saddle, C900, (Brass)  $       256.00 
 2 - 3 

Weeks 
 $       286.88  4 weeks  $       220.42 

 Stock to 4 

Weeks 

427 10" x 3/4" Saddle, Ductile Iron, (Brass)  $       221.20 
 2 - 3 

Weeks 
 $       247.00  4 weeks  $       189.72 

 Stock to 4 

Weeks 

428 10" x 1" Saddle, Ductile Iron, (Brass)  $       221.20 
 2 - 3 

Weeks 
 $       247.00  4 weeks  $       189.72 

 Stock to 4 

Weeks 

429 10" x 2" Saddle, Ductile Iron, (Brass)  $       260.00 
 2 - 3 

Weeks 
 $       223.78 

 Stock to 4 

Weeks 

430 10" x 2" Saddle, Ductile Iron, (Brass)  $       260.00 
 2 - 3 

Weeks 
 $       223.78 

 Stock to 4 

Weeks 

431 12" x 3/4" Saddle, PVC, (Brass)  $       239.00 
 2 - 3 

Weeks 
 $       267.40  4 weeks  $       205.54 

 Stock to 4 

Weeks 

432 12" x 3/4" Saddle, C900, (Brass)  $       276.00 
 2 - 3 

Weeks 
 $       309.06  4 weeks  $       237.46 

 Stock to 4 

Weeks 

433 12" x 1" Saddle, PVC, (Brass)  $       239.00 
 2 - 3 

Weeks 
 $       267.40  4 weeks  $       205.54 

 Stock to 4 

Weeks 

 NO BID 

 NO BID 

 NO BID  NO BID 
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 NO BID 
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434 12" x 1" Saddle, C900, (Brass)  $       276.00 
 2 - 3 

Weeks 
 $       309.06  4 weeks  $       237.46 

 Stock to 4 

Weeks 

435 12" x 2" Saddle, PVC, (Brass)  $       276.00 
 2 - 3 

Weeks 
 $       237.46 

 Stock to 4 

Weeks 

436 12" x 2" Saddle, C900, (Brass)  $       276.00 
 2 - 3 

Weeks 
 $       309.06  4 weeks  $       237.46 

 Stock to 4 

Weeks 

437 12" x 3/4" Saddle, Ductile Iron, (Brass)  $       258.00 
 2 - 3 

Weeks 
 $       289.12  4 weeks  $       222.03 

 Stock to 4 

Weeks 

438 12" x 1" Saddle, Ductile Iron, (Brass)  $       258.00 
 2 - 3 

Weeks 
 $       289.12  4 weeks  $       222.03 

 Stock to 4 

Weeks 

439 12" x 2" Saddle, Ductile Iron, (Brass)  $       297.00 
 2 - 3 

Weeks 
 $       254.95 

 Stock to 4 

Weeks 

440
3/4" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $            0.31 

 10 - 14 

Days 
 $            0.31 

 stock to 4 

weeks 
 $            0.30 

 stock-2 

weeks 
 $            0.31 

 Stock to 4 

Weeks 

441 3/4" Stainless Steel Inserts  $            2.45 
 10 - 14 

Days 
 $            3.72  stock  $            1.50 

 stock-1 

week 
 $            1.71 

 Stock to 4 

Weeks 

442
1" Endopure oe Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $            0.50 

 10 - 14 

Days 
 $            0.49 

 stock to 4 

weeks 
 $            0.48  Stock  $            0.48 

 Stock to 4 

Weeks 

443 1" Stainless Steel Insert  $            2.10 
 10 - 14 

Days 
 $            3.91  stock  $            1.58 

 stock-1 

week 
 $            1.81 

 Stock to 4 

Weeks 

444
1 1/4" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $            1.30 

 10 - 14 

Days 
 $            1.25 

 Stock to 4 

Weeks 

445 1 1/4" Stainless Steel Insert  $            2.90 
 10 - 14 

Days 
 $            2.22 

 Stock to 4 

Weeks 

446
1 1/2" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $            1.86 

 10 - 14 

Days 
 $            1.25 

 stock to 4 

weeks 
 $            1.40 

 stock-2 

weeks 
 $            1.45 

 Stock to 4 

Weeks 

447 1 1/2" Stainless Steel Inserts  $            3.02 
 10 - 14 

Days 
 $            6.90  stock  $            1.98 

 stock-1 

week 
 $            2.49 

 Stock to 4 

Weeks 

448
2" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $            2.25 

 10 - 14 

Days 
 $            1.90 

 stock to 4 

weeks 
 $            2.00 

 stock-2 

weeks 
 $            1.78 

 Stock to 4 

Weeks 

449 2" Stainless Steel Insert  $            3.25 
 10 - 14 

Days 
 $         11.91  stock  $            2.09 

 stock-1 

week 
 $            2.50 

 Stock To 2 

Weeks 

450 Cast Iron Valve Box, Short  $         77.00 
 10 - 14 

Days 
 $         93.33 

 stock to 2 

weeks 
 $         92.85 

 Stock to 3 

Weeks 
 $         92.84  1-3weeks 

451 Cast Iron Valve Box, Tall  $       104.00 
 10 - 14 

Days 
 $       107.85 

 stock to 2 

weeks 
 $       107.29 

 Stock to 3 

Weeks 
 $       107.28  1-3weeks 

452 Cast Iron Valve Box Extension, 1"  $         21.00 
 10 - 14 

Days 
 $         19.17 

 stock to 2 

weeks 
 $         18.57 

 Stock to 3 

Weeks 
 $         18.57  1-3weeks 

453 Cast Iron Valve Box Extension, 2"  $         26.00 
 10 - 14 

Days 
 $         23.43 

 stock to 2 

weeks 
 $         22.70 

 Stock to 3 

Weeks 
 $         22.69  1-3weeks 

454 Cast Iron Valve Box Extension, 4"  $         41.00 
 10 - 14 

Days 
 $         37.28 

 stock to 2 

weeks 
 $         36.11 

 Stock to 3 

Weeks 
 $         36.11  1-3weeks 

455 Cast Iron Valve Box Extension, 6"  $         58.00 
 10 - 14 

Days 
 $         53.26 

 stock to 2 

weeks 
 $         51.58 

 Stock to 3 

Weeks 
 $         51.58  1-3weeks 

456 Missouri Top Hat Valve Box Top with Lid  $         45.00 
 10 - 14 

Days 
 $         32.00 

 stock to 2 

weeks 
 $         31.62 

 Stock to 3 

Weeks 
 $         30.95  1-3weeks 

457 Missouri Top Hats (Lids Only)  $         20.00 
 10 - 14 

Days 
 $         13.00 

 stock to 2 

weeks 
 $         12.65 

 Stock to 3 

Weeks 
 $         12.38  1-3weeks 

458 3/4" x 1" Ball Valve Curb Stop, CTS x CTS  $       100.00 
 4 - 6 

Weeks 
 $         99.75 

 stock-6 

weeks 
 $         85.91 

 Stock to 4 

Weeks 

459 3/4" Ball Valve Curb Stop, CTS x CTS  $         57.00 
 1 - 2 

Weeks 
 $         99.83 

 stock to 4 

weeks 
 $         91.91 

 stock-6 

weeks 
 $         79.15 

 Stock to 4 

Weeks 

460 3/4" Ball Valve Curb Stop, FIPT X FIPT  $         71.00 
 1 - 2 

Weeks 
 $         77.49 

 stock to 4 

weeks 
 $         71.41 

 stock-6 

weeks 
 $         61.49 

 Stock to 4 

Weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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Item # Description  CITCO 
 CITCO Lead 

Times 
Core & Main

 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

2026 Annual Material Bid

Bid Tabulation - Stock Items

2026 Material Bid Items 2026 Material Bid Pricing

Hardin County Water
District No. 2

461 3/4" Coppersetter with Ball Valve, CTS Inlet/Outlet  $       233.00 
 1 - 2 

Weeks 
 $            201.13  4 weeks  $       235.08 

 stock-10 

weeks 
 $       202.45 

 Stock to 6 

Weeks 

462 3/4" Corporation Stop  $         45.30 
 1 - 2 

Weeks 
 $         48.74 

 stock to 4 

weeks 
 $         45.39 

 stock-6 

weeks 
 $         39.08 

 Stock to 4 

Weeks 

463 3/4" Val-matic Air Relief Valve  $       327.81  2 weeks  $       375.30 
 1 to 2 

Weeks 

464 3/4" Angled Meter Valve  $         95.70 
 1 - 2 

Weeks 
 $         99.15  4 weeks  $         82.52 

 Stock to 4 

Weeks 

465 1" Angled Meter Valve  $       144.00 
 1 - 2 

Weeks 
 $       149.24  4 weeks  $       124.33 

 Stock to 4 

Weeks 

466 1" Ball Valve Curb Stop, CTS x CTS  $       138.50 
 1 - 2 

Weeks 
 $       150.03 

 stock to 4 

weeks 
 $       138.19 

 stock-6 

weeks 
 $       119.00 

 Stock to 4 

Weeks 

467 1" Ball Valve FIPT x FIPT  $       111.20 
 1 - 2 

Weeks 
 $       150.03 

 stock to 4 

weeks 
 $       111.01 

 stock-6 

weeks 
 $         95.59 

 Stock to 4 

Weeks 

468 1" Coppersetter with Ball Valve, CTS Inlet/Outlet  $       389.00 
 3 - 4 

Weeks 
 $       388.86  4 weeks  $       388.41 

 stock-10 

weeks 
 $       334.49 

 Stock to 6 

Weeks 

469 1" Corporation Stop  $         68.50 
 1 - 2 

Weeks 
 $         73.81 

 stock to 4 

weeks 
 $         68.64 

 stock-6 

weeks 
 $         59.12 

 Stock to 4 

Weeks 

470 1 1/4" Ball Valve Curb Stop, FIPT x FIPT  $       181.00 
 1 - 2 

Weeks 
 $       180.88 

 stock-6 

weeks 
 $       155.77 

 Stock to 4 

Weeks 

471 1 1/2" Ball Valve Curb Stop, FIPT x FIPT  $       227.80 
 1 - 2 

Weeks 
 $       248.40  4 weeks  $       227.30 

 stock-6 

weeks 
 $       195.75 

 Stock to 4 

Weeks 

472 1 1/2" Ball Valve Curb Stop, MIPT x FIPT  $       274.70 
 1 - 2 

Weeks 
 $       262.22 

 stock-6 

weeks 
 $       225.82 

 Stock to 4 

Weeks 

473
1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-

12B-11-66--Q-NL)
 $   1,380.00 

 1 - 2 

Weeks 
 $   1,497.64  $              -    $   1,187.90 

 Stock to 6 

Weeks 

474
1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet and 

Adjustable Meter Flange (VBHH77-12B-44-66-Q-EXP-NL)
 $   1,380.00 

 1 - 2 

Weeks 
 $   1,266.63 

 Stock to 6 

Weeks 

475 2" Ball Valve Curb Stop, MIPT x FIPT  $       395.00 
 1 - 2 

Weeks 
 $       394.38 

 stock-6 

weeks 
 $       339.61 

 Stock to 4 

Weeks 

476 2" Ball Valve Curb Stop, FIPT x FIPT  $       333.00 
 1 - 2 

Weeks 
 $       332.44 

 stock-6 

weeks 
 $       286.29 

 Stock to 4 

Weeks 

477
2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-12B-

44-77-Q-NL)
 $   1,450.00 

 1 - 2 

Weeks 
 $   1,873.96  4 weeks  $   1,251.88 

 Stock to 6 

Weeks 

478
2" Coppersetter with Ball Valve, CTS Inlet/Outlet and Adjustable 

Meter Flange (VBHH77-12B-44-77-Q-EXP-NL)
 $   1,450.00 

 1 - 2 

Weeks 
 $   1,397.62 

 Stock to 6 

Weeks 

479 3" Flanged Gate Valve w/ Handwheel  $       722.00 
 3 - 5 

Weeks 
 $       679.55  4 weeks  $       695.46 

 stock-6 

weeks 
 $       661.33 

 Stock to 4 

Weeks 

480
4" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $       814.00 

 3 - 5 

Weeks 
 $       772.43  4 weeks  $       783.90 

 stock-6 

weeks 
 $       745.21 

 Stock to 4 

Weeks 

481 4" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $   1,045.00 
 3 - 5 

Weeks 
 $   1,004.87  4 weeks  $       988.25 

 stock-6 

weeks 
 $       939.63 

 Stock to 4 

Weeks 

482
6" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $   1,035.00 

 3 - 5 

Weeks 
 $       985.24  4 weeks  $   1,000.31 

 stock-6 

weeks 
 $       951.27 

 Stock to 4 

Weeks 

483 6" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $   1,468.00 
 3 - 5 

Weeks 
 $   1,414.81  4 weeks  $   1,396.28 

 stock-6 

weeks 
 $   1,326.54 

 Stock to 4 

Weeks 

484
8" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $   1,650.00  8 Weeks  $   1,581.43  4 weeks  $   1,593.26 

 stock-6 

weeks 
 $   1,513.69 

 Stock to 4 

Weeks 

485 8" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $   2,180.50  8 Weeks  $   2,098.13  4 weeks  $   2,074.32 
 stock-6 

weeks 
 $   1,957.81 

 Stock to 4 

Weeks 

486 3" Wilkins 350 Dual check valve, with valves  $   6,319.00 
 1 - 2 

Weeks 
 $   2,462.00 

 2 weeks - 

expires 
 $   2,360.00 

 3 to 4 

Weeks 
 $   2,335.42  1-3 Weeks 

487 4" EZ Valve, Open Left, CI, DI, C900, (4.80-5.00)  $   3,500.00  7 - 10 Days 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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Item # Description  CITCO 
 CITCO Lead 

Times 
Core & Main

 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

2026 Annual Material Bid

Bid Tabulation - Stock Items

2026 Material Bid Items 2026 Material Bid Pricing

Hardin County Water
District No. 2

488 4" Wilkins 350 Dual Check Valve, With Valves  $   7,472.00 
 1 - 2 

Weeks 
 $   2,612.00 

 2 weeks - 

expires 
 $   2,507.37 

 2 to 4 

Weeks 
 $   2,481.25  1-3 Weeks 

489 6" EZ Valve, Open Left, CI, DI, C900 (6.90-7.10)  $   4,089.00  7 - 10 Days 

490 6" Wilkins 350 dual check valve, with valves  $ 11,662.00 
 1 - 2 

Weeks 
 $   4,180.00 

 2 weeks - 

expires 
 $   3,962.50 

 2 to 4 

Weeks 
 $   3,962.50  1-3 Weeks 

491 8" EZ Valve, Open Left, CI, DI, C900 (9.05-9.15)  $   4,631.00  7 - 10 Days 

492 8" Wilkins 350 dual check valve, with valves  $ 21,906.00 
 1 - 2 

Weeks 
 $   7,945.00 

 2 weeks - 

expires 
 $   7,614.59 

 2 to 4 

Weeks 
 $   7,614.58  1-3 Weeks 

493 10" EZ Valve, Open Left, CI, DI, C900 (11.10-11.20)  $   8,176.00  7 - 10 Days 

494 10" Wilkins 350 dual check valve, with valves  $ 33,103.00 
 1 - 2 

Weeks 
 $ 11,815.00 

 2 weeks - 

expires 
 $ 11,325.00 

 2 to 4 

Weeks 
 $ 11,325.00  1-3 Weeks 

495
10" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $   2,791.50  8 Weeks  $   2,446.65  $              -    $   2,359.75 

 Stock to 4 

Weeks 

496 12" EZ Valve, Open Left, CI, DI, C900 (13.2-13.30)  $   9,623.00  7 - 10 Days 

497
12" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $   3,532.80  8 Weeks  $   3,095.89  2 weeks  $   2,986.18 

 Stock to 4 

Weeks 

498 16" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $   7,433.84 
 1 - 2 

Weeks 
 $   4,586.22  2 weeks  $   5,867.50 

 7 to 10 

Weeks 

499 20" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $ 11,233.84 
 1 - 2 

Weeks 
 $   6,932.38  2 weeks  $   8,907.50 

 7 to 10 

Weeks 

500 24" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $ 15,592.30 
 1 - 2 

Weeks 
 $   9,625.32  2 weeks  $ 13,540.00 

 7 to 10 

Weeks 

WINNING BID

NOT APPROVED

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 
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Item # Description  CITCO 
 CITCO Lead 

Times 
Core & Main

 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

1 4" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $            27.35  2 - 3 Weeks  $        99.53 
 stock to 2 

weeks 
 $     101.66 

 Stock to 3 

weeks 

2 4" Foster Adapter w/ Accessory Kit  $        96.55 
 stock to 2 

weeks 
 $        87.45 

 Stock to 3 

weeks 
 $        79.95  1-3 weeks 

3 4" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $            27.05  2 -3 Weeks  $     114.45 
 stock to 2 

weeks 

4 6" Foster Adapter w/ Accessory Kit  $     128.55 
 stock to 2 

weeks 
 $     121.83 

 Stock to 3 

weeks 
 $     114.68  1-3 weeks 

5 6" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $            31.75  2 - 3 Weeks  $     160.52 
 stock to 2 

weeks 

6 6" Transition Gland Pack  $            33.65  2 -3 Weeks  $        34.64 
 stock to 2 

weeks 

7 6" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $     162.88 
 stock to 2 

weeks 
 $     182.87 

 Stock to 3 

weeks 

8 8" Foster Adapter w/ Accessory Kit  $     175.05 
 stock to 2 

weeks 
 $     159.33 

 Stock to 3 

weeks 
 $     152.58  1-3 weeks 

9 8" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $            37.25  2 - 3 Weeks  $     172.20 
 stock to 2 

weeks 

10 8" Transition Gland Pack  $            40.00  2 -3 Weeks  $        36.87 
 stock to 2 

weeks 

11 8" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $     207.73 
 stock to 2 

weeks 
 $     190.46 

 Stock to 3 

weeks 

12 4" Transition Gland Pack  $            28.15  2 -3 Weeks  $        29.70 
 stock to 2 

weeks 

13 10" Foster Adapter w/ Accessory Kit  $     256.92 
 stock to 2 

weeks 
 $     235.37 

 Stock to 3 

weeks 
 $     229.42  1-3 weeks 

14 10" Mechaical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $            50.90  2 -3 Weeks  $     232.75 
 stock to 2 

weeks 

15 10" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $     455.88 
 stock to 2 

weeks 
 $     444.27 

 Stock to 3 

weeks 

16 12" Foster Adapter w/ Accessory Pack  $     264.12 
 stock to 2 

weeks 
 $     246.83 

 Stock to 3 

weeks 
 $     241.00  1-3 weeks 

17 12" Mechaical Joint Gland Pack w/ Stainless Steel Bolts and Nuts  $            55.54  2 - 3 Weeks  $     236.18 
 stock to 2 

weeks 

18 12" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $     460.24 
 stock to 2 

weeks 
 $     447.74 

 Stock to 3 

weeks 

19 16" Foster Adapter w/ Accessory Kit  $     516.45 
 stock to 2 

weeks 
 $     489.54 

 Stock to 3 

weeks 
 $     486.26  1-3 weeks 

20 16" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts  $     862.17 
 stock to 2 

weeks 
 $     762.66 

 Stock to 3 

weeks 

21 24" Foster Adapter w/ Accessory Kit  $     966.94 
 stock to 2 

weeks 
 $     916.62 

 Stock to 3 

weeks 
 $     917.84  1-3 weeks 

22 20" Foster Adapter with Accessory Kit  $     758.18 
 stock to 2 

weeks 
 $     718.70 

 Stock to 3 

weeks 
 $     717.84  1-3 weeks 

23 3/4" 90° CTS x CTS  $            31.05  2 - 3 Weeks  $            28.20 
 Stock to 4 

weeks 
 $            28.63 

 stock - 3 

weeks 

24 3/4" 90° CTS x FIPT  $            28.00  2 - 3 Weeks  $            25.42 
 Stock to 4 

weeks 
 $            25.84 

 stock - 3 

weeks 

25 3/4" 90° FIPT x MIPT  $            15.21  2 - 3 Weeks  $            14.41 
 Stock to 4 

weeks 

26 3/4" 90° MIPT x CTS  $            21.61  2 - 3 Weeks  $            19.62 
 Stock to 4 

weeks 
 $            19.93 

 stock - 3 

weeks 

27 3/4" Corp Caps (quick nut)  $               9.43  2 - 3 Weeks  $               8.56 
 Stock to 4 

weeks 
 $            10.49 

 stock - 3 

weeks 

28 3/4" Corp Caps (grip nut)  $               7.95  2 - 3 Weeks  $               7.23 
 Stock to 4 

weeks 
 $               8.84 

 stock - 3 

weeks 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

 NO BID 

2026 Annual Material Bid

Bid Tabulation - BABA

2026 Material Bid Items 2026 Material Bid Pricing
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Item # Description  CITCO 
 CITCO Lead 

Times 
Core & Main

 Core & Main 

Lead Times 
 Ferguson 

 Ferguson 

Lead Times 
 Hayes 

 Hayes Lead 

Time 
 WinWater 

 WinWater 

Lead Time 

2026 Annual Material Bid

Bid Tabulation - BABA

2026 Material Bid Items 2026 Material Bid Pricing

Hardin County Water
District No. 2

29 3/4" CTS x 1/2" GALV  $            25.80  2 - 3 Weeks  $            39.47 
 Stock to 4 

weeks 

30 3/4" CTS x 1/2" MIPT  $            18.18  2 - 3 Weeks  $            16.51 
 Stock to 4 

weeks 
 $            16.79 

 stock - 3 

weeks 

31 3/4" CTS x 1/2" PVC  $            32.25  2 - 3 Weeks  $            42.04 
 Stock to 4 

weeks 
 $            22.16 

 3-5 

Weeks 

32 3/4" CTS x 3/4" CTS  $            24.03  2 - 3 Weeks  $            21.82 
 Stock to 4 

weeks 
 $            22.17 

 stock - 3 

weeks 

33 3/4" CTS x 3/4" FIPT (female pigtail)  $            20.75  2 - 3 Weeks  $            18.84 
 Stock to 4 

weeks 
 $            13.74 

 stock - 3 

weeks 

34 3/4" CTS x 3/4" GALV  $            26.60  2 - 3 Weeks  $            24.15 
 Stock to 4 

weeks 
 $            26.51 

 stock - 3 

weeks 

35 3/4" CTS x 3/4" MIPT (male pigtail)  $            19.73  2 - 3 Weeks  $            17.92 
 Stock to 4 

weeks 
 $            16.90 

 stock - 3 

weeks 

36 3/4" CTS x 3/4" PVC  $            32.48  2 - 3 Weeks  $            29.50 
 Stock to 4 

weeks 
 $            29.95 

 stock - 3 

weeks 

37 3/4" CTS x 1" FIPT  $            24.71  2 - 3 Weeks  $            22.44 
 Stock to 4 

weeks 
 $            22.80  3-6 weeks 

38 3/4" CTS x 1" PVC  $            45.45  2 - 3 Weeks  $            41.28 
 Stock to 4 

weeks 
 $            41.96 

 stock - 3 

weeks 

39 3/4" FIPT x 1" FIPT  $            15.80  2 - 3 Weeks  $            14.97 
 Stock to 4 

weeks 

40 3/4" FIPT x 1" PVC  $            40.86  2 - 3 Weeks  $            37.16 
 Stock to 4 

weeks 
 $            22.80  3-6 weeks 

41 3/4" FIPT x 3/4" CTS (replaces flare nut)  $            22.44  2 - 3 Weeks  $            20.38 
 Stock to 4 

weeks 
 $            20.73 

 stock - 3 

weeks 

42 3/4" FIPT x 3/4" GALV  $            23.63  2 - 3 Weeks  $            21.46 
 Stock to 4 

weeks 
 $            23.58  3-6 weeks 

43 3/4" FIPT x 3/4" PVC  $            25.90  2 - 3 Weeks  $            23.56 
 Stock to 4 

weeks 
 $            23.94 

 stock - 3 

weeks 

44 3/4" FIPT x 3/4" PVC  $            25.90  2 - 3 Weeks  $            23.56 
 Stock to 4 

weeks 
 $            23.94 

 stock - 3 

weeks 

45 3/4" GALV x 1/2" MIPT  $            21.67  2 - 3 Weeks 

46 3/4" GALV x 3/4" MIPT  $            23.80  2 - 3 Weeks  $            21.62 
 Stock to 4 

weeks 
 $            24.13 

 stock - 3 

weeks 

47 3/4" Quick Nut Joint Assembly for CTS  $               9.43  2 - 3 Weeks  $               8.56 
 Stock to 4 

weeks 
 $            10.49 

 stock - 3 

weeks 

48 3/4" Grip Nut Joint Assembly for CTS  $               7.95  2 - 3 Weeks  $               7.22 
 Stock to 4 

weeks 
 $               8.84 

 stock - 3 

weeks 

49 3/4" Meter Adapter  $            13.62  2 - 3 Weeks  $            12.37 
 Stock to 4 

weeks 

50 3/4" Meuller Grip Nuts

51 3/4" MIPT x 1" CTS  $            23.17  2 -3 Weeks  $            19.83 
 Stock to 4 

weeks 
 $            19.89 

 stock - 3 

weeks 

52 3/4" MIPT x 1" PVC  $            39.01  2 - 3 Weeks  $            35.42 
 Stock to 4 

weeks 
 $            29.51 

 stock - 3 

weeks 

53 3/4" MIPT x 1/2" GALV  $            21.67  2 - 3 Weeks   $            19.68 
 Stock to 4 

weeks 

54 3/4" MIPT x 3/4" PVC  $            26.12  2 - 3 Weeks  $            23.72 
 Stock to 4 

weeks 
 $            24.13 

 stock - 3 

weeks 

55 3/4" Tee, CTS x CTS x CTS  $            58.14  2 - 3 Weeks  $            52.80 
 Stock to 4 

weeks 
 $            53.69 

 stock - 3 

weeks 

56 3/4" x 1" Tee, CTS x CTS x CTS  $            61.94  2 - 3 Weeks  $            56.25 
 Stock to 4 

weeks 
 $            58.97 

 stock - 3 

weeks 

 NO BID 
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Hardin County Water
District No. 2

57 1" 90° CTS x FIPT  $            45.66  2 - 3 Weeks   $            41.46 
 Stock to 4 

weeks 
 $            42.12 

 stock - 3 

weeks 

58 1" 90° Elbow CTS x CTS  $            35.94  2 - 3 Weeks  $            36.21 
 Stock to 4 

weeks 
 $            36.84 

 stock - 3 

weeks 

59 1" 90° Elbow MIPT x CTS  $            35.94  2 - 3 Weeks  $            32.64 
 Stock to 4 

weeks 
 $            33.17 

 stock - 3 

weeks 

60 1" Corp Caps (quick nut)  $            11.57  2 - 3 Weeks  $            10.51 
 Stock to 4 

weeks 
 $            12.88 

 stock - 3 

weeks 

61 1" Corp Caps (grip nut)  $            12.98  2 - 3 Weeks  $            11.81 
 Stock to 4 

weeks 
 $            14.44 

 stock - 3 

weeks 

62 1" CTS x 1" CTS  $            27.48  2- 3 Weeks  $            24.96 
 Stock to 4 

weeks 
 $            25.37 

 stock - 3 

weeks 

63 1" CTS x 1" GALV  $            35.68  2 - 3 Weeks  $            61.16 
 Stock to 4 

weeks 
 $            40.03 

 stock - 3 

weeks 

64 1" CTS x 1" PVC  $            46.90  2 - 3 Weeks  $            60.16 
 Stock to 4 

weeks 
 $            42.12 

 stock - 3 

weeks 

65 1" CTS x 3/4" CTS  $            27.90  2 - 3 Weeks  $            25.35 
 Stock to 4 

weeks 
 $            25.77 

 stock - 3 

weeks 

66 1" CTS x 3/4" PVC  $            34.30  2 - 3 Weeks  $            45.99 
 Stock to 4 

weeks 
 $            31.66 

 stock - 3 

weeks 

67 1" CTS x FIPT (replaces flare nut)  $            66.22  2 - 3 Weeks  $            29.96 
 Stock to 4 

weeks 
 $            30.46 

 stock - 3 

weeks 

68 1" FIPT x 1" CTS (female pigtail)  $            33.00  2 - 3 Weeks  $            25.56 
 Stock to 4 

weeks 
 $            21.49 

 stock - 3 

weeks 

69 1" GALV x 1" MIPT  $            36.34  2 - 3 Weeks  $            33.00 
 Stock to 4 

weeks 
 $            35.04 

 stock - 3 

weeks 

70 1" GALV x 3/4" MIPT  $            35.02  2 - 3 Weeks  $            31.80 
 Stock to 4 

weeks 
 $            20.16 

 stock - 3 

weeks 

71 1" Quick Nut Joint Assembly for CTS  $            11.56  2 - 3 Weeks  $            10.50 
 Stock to 4 

weeks 
 $            12.88 

 stock - 3 

weeks 

72 1" Grip Nut Joint Assembly for CTS  $            12.98  2 - 3 Weeks  $               9.89 
 Stock to 4 

weeks 
 $            14.44 

 stock - 3 

weeks 

73 1" MIPT x 1" CTS (male pigtail)  $            23.35  2 - 3 Weeks  $            21.21 
 Stock to 4 

weeks 
 $            21.49  3-6 weeks 

74 1" MIPT x 3/4" CTS  $            21.55  2 -3 Weeks  $            19.57 
 Stock to 4 

weeks 
 $            19.88 

 stock - 3 

weeks 

75 1" Mueller Grip Nuts

76 1" PVC x 3/4" PVC  $            47.87  2 - 3 Weeks  $            43.48 
 Stock to 4 

weeks 
 $            44.19 

 stock - 3 

weeks 

77 1" Tee, CTS x CTS x CTS  $            62.20  2 - 3 Weeks  $            56.50 
 Stock to 4 

weeks 
 $            57.40 

 stock - 3 

weeks 

78 1" x 3/4" "Y", CTS x CTS x CTS  $            49.70  2 - 3 Weeks  $            45.15 
 Stock to 4 

weeks 
 $            45.90 

 stock - 3 

weeks 

79 1" x 3/4" Meter Flange  $            32.70  2 - 3 Weeks  $            29.71 
 Stock to 4 

weeks 

80 1" x 3/4" Tee, CTS x CTS x CTS  $            63.80  2 - 3 Weeks  $            58.01 
 Stock to 4 

weeks 
 $            58.97 

 stock - 3 

weeks 

81 1 1/4" 90° CTS x CTS  $            72.00  2 - 3 Weeks  $          138.51 
 Stock to 4 

weeks 
 $            66.50 

 stock - 3 

weeks 

82 1 1/4" 90° CTS x MIPT

83 1 1/4" CTS x 1 1/4" CTS  $            47.45  2 - 3 Weeks  $            43.09 
 Stock to 4 

weeks 
 $            43.79 

 stock - 3 

weeks 

84 1 1/4" CTS x 1 1/4" GALV  $            89.90  2 - 3 Weeks  $            81.73 
 Stock to 4 

weeks 
 $          134.27 

 stock - 3 

weeks 
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85 1 1/4" CTS x 1 1/4" MIPT  $            44.60  2 - 3 Weeks  $            40.56 
 Stock to 4 

weeks 
 $            41.23 

 stock - 3 

weeks 

86 1 1/4" FIPT x 1 1/4" CTS  $            50.00  2 - 3 Weeks  $            38.50 
 Stock to 4 

weeks 
 $            47.44 

 stock - 3 

weeks 

87 1 1/4" GALV x 1 1/4" MIPT  $            51.30  2 - 3 Weeks  $            46.60 
 Stock to 4 

weeks 
 $            45.14 

 stock - 3 

weeks 

88 1 1/4" PVC x 1 1/4" PVC  $            85.50  2 - 3 Weeks  $            77.64 
 Stock to 4 

weeks 
 $            78.89 

 stock - 3 

weeks 

89 1 1/2" 90° CTS x CTS  $          128.08  2 - 3 Weeks  $          116.32 
 Stock to 4 

weeks 
 $          118.21 

 stock - 3 

weeks 

90 1 1/2" 90° CTS x MIPT  $          104.40  2 - 3 Weeks  $            94.81 
 Stock to 4 

weeks 
 $          106.66  3-6 weeks 

91 1 1/2" CTS x 1 1/2" GALV  $            67.80  2 - 3 Weeks  $          135.07 
 Stock to 4 

weeks 
 $          182.63  3-6 weeks 

92 1 1/2" CTS x 1 1/2" MIPT (pigtail)  $            58.13 
 Stock to 4 

weeks 
 $            59.08 

 stock - 3 

weeks 

93 1 1/2" CTS x 1 1/2" PVC  $          126.50  2 - 3 Weeks  $          149.77 
 Stock to 4 

weeks 
 $          182.63 

 stock - 3 

weeks 

94 1 1/2" CTS x CTS  $            91.90  2 - 3 Weeks  $            83.53 
 Stock to 4 

weeks 
 $            84.87 

 stock - 3 

weeks 

95 1 1/2" GALV x 1 1/2" MIPT  $            73.40  2 - 3 Weeks  $            66.68 
 Stock to 4 

weeks 
 $            75.58 

 stock - 3 

weeks 

96 1 1/2" GALV x GALV  $            91.00  2 - 3 Weeks  $            82.76 
 Stock to 4 

weeks 
 $          182.63 

 stock - 3 

weeks 

97 1 1/2" Meter Flanges  $            57.00  2 - 3 Weeks  $            51.79 
 Stock to 4 

weeks 

98 1 1/2" PVC x 1 1/2" PVC  $          116.00  2 - 3 Weeks  $          105.57 
 Stock to 4 

weeks 
 $          107.30 

 stock - 3 

weeks 

99 1 1/2" x 1" Meter Adapters A46  $          190.00  2 - 3 Weeks  $          172.82 
 Stock to 4 

weeks 
 $          175.64 

 stock - 3 

weeks 

100 2" 90° CTS x CTS  $          259.00  2 - 3 Weeks  $          235.33 
 Stock to 4 

weeks 
 $          239.18 

 stock - 3 

weeks 

101 2" 90° MIPT x CTS  $          149.00  2 - 3 Weeks  $          135.88 
 Stock to 4 

weeks 
 $          138.10 

 stock - 3 

weeks 

102 2" CTS x 1 1/2" MIPT  $            77.00  2 - 3 Weeks  $          154.00 
 Stock to 4 

weeks 

103 2" CTS x 2" CTS  $          124.00  2 - 3 Weeks  $          112.76 
 Stock to 4 

weeks 
 $          114.60 

 stock - 3 

weeks 

104 2" CTS x 2" GALV  $          129.00  2 - 3 Weeks  $          178.05 
 Stock to 4 

weeks 
 $          288.49 

 stock - 3 

weeks 

105 2" CTS x 2" PVC  $          116.50  2 - 3 Weeks  $          196.95 
 Stock to 4 

weeks 
 $          136.32 

 stock - 3 

weeks 

106 2" FIPT x 2" CTS  $          103.00  2 - 3 Weeks  $            88.53 
 Stock to 4 

weeks 
 $            89.97 

 stock - 3 

weeks 

107 2" FIPT x 2" GALV  $          121.70  2 - 3 Weeks  $          104.26 
 Stock to 4 

weeks 
 $          198.39 

 stock - 3 

weeks 

108 2" Quick Nut Joint Assembly for CTS  $            34.00  2 - 3 Weeks  $            30.97 
 Stock to 4 

weeks 

109 2" Grip Nut Joint Assembly for CTS  $            32.00  2 - 3 Weeks  $            29.23 
 Stock to 4 

weeks 

110 2" MIPT x 1 1/2" CTS  $            90.60  2 - 3 Weeks  $            82.37 
 Stock to 4 

weeks 

111 2" MIPT x 1 1/2" FIPT  $          106.80  2 - 3 Weeks  $            97.08 
 Stock to 4 

weeks 

112 2" MIPT x 2" CTS (pigtail)  $            93.25  2 - 3 Weeks  $            84.70 
 Stock to 4 

weeks 
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Hardin County Water
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113 2" MIPT x 2" GALV  $            95.75  2 - 3 Weeks  $            86.93 
 Stock to 4 

weeks 
 $          177.90 

 stock - 3 

weeks 

114 2" MIPT x 2" PVC  $          116.50  2 - 3 Weeks  $          105.83 
 Stock to 4 

weeks 
 $          107.51 

 stock - 3 

weeks 

115 2" Multiservice "Y", Manifold  $            96.90  2 - 3 Weeks  $            88.07 
 Stock to 4 

weeks 
 $          100.10 

 stock - 3 

weeks 

116 2" PVC x 2" FIPT  $          134.00  2 - 3 Weeks  $          121.58 
 Stock to 4 

weeks 
 $          123.58 

 stock - 3 

weeks 

117 2" PVC x 2" GALV  $          147.00  2 - 3 Weeks  $          134.33 
 Stock to 4 

weeks 
 $          288.49 

 stock - 3 

weeks 

118 2" PVC x 2" PVC  $          175.00  2 - 3 Weeks  $          159.69 
 Stock to 4 

weeks 
 $          162.31 

 stock - 3 

weeks 

119 2" Tee, CTS x CTS x CTS  $          338.00  2 - 3 Weeks   $          307.51 
 Stock to 4 

weeks 
 $          312.50 

 stock - 3 

weeks 

120 2" x 1" Tee, CTS x CTS x FIPT  $          155.70  2 - 3 Weeks  $          248.98 
 Stock to 4 

weeks 
 $          143.77  3-6 stocks 

121 2" x 3/4" Tee, CTS x CTS x FIPT  $          155.70  2 - 3 Weeks  $          257.13 
 Stock to 4 

weeks 
 $          143.77  3-6 stocks 

122 Fire Hydrant, 3' Bury  $      3,242.36  8 weeks  $      3,109.41 
 4 to 6 

Weeks 

123 Fire Hydrant, 3 1/2' Bury  $      3,317.48  8 weeks  $      3,185.21 
 4 to 6 

Weeks 

124 Fire Hydrant, 4' Bury  $      3,392.86  8 weeks  $      3,261.00 
 4 to 6 

Weeks 

125 Fire Hydrant, 4 1/2' Bury  $      3,467.87  8 weeks  $      3,336.80 
 4 to 6 

Weeks 

126 Fire Hydrant, 5' Bury  $      3,543.06  8 weeks  $      3,412.60 
 4 to 6 

Weeks 

127 Fire Hydrant, 5 1/2' Bury  $      3,618.12  8 weeks  $      3,488.40 
 4 to 6 

Weeks 

128 Fire Hydrant, 6' Bury  $      3,693.10  8 weeks  $      3,564.20 
 4 to 6 

Weeks 

129 1' Hydrant Extension (Kennedy)  $          510.33 
 4 to 6 

Weeks 

130 1 1/2' Hydrant Extension (Kennedy)  $          584.62 
 4 to 6 

Weeks 

131 2' Hydrant Extension (Kennedy)  $          648.29 
 4 to 6 

Weeks 

132 3' Hydrant Extension ( Kennedy)  $          980.15 
 4 to 6 

Weeks 

133 1' Hydrant Extension (Mueller)  $      1,300.00  8 weeks  $          588.47 
 4 to 6 

Weeks 

134 1 1/2' Hydrant Extension (Mueller)  $      1,512.00  8 weeks  $          666.62 
 4 to 6 

Weeks 

135 2' Hydrant Extension (Mueller)  $      1,740.00  8 weeks  $          752.47 
 4 to 6 

Weeks 

136 3' Hydrant Extension (Mueller)  $      2,588.00  8 weeks  $          991.72 
 4 to 6 

Weeks 

137 1' Hydrant Extension (M&H)  $          510.33 
 4 to 6 

Weeks 

138 1 1/2' Hydrant Extension (M&H)  $          584.62 
 4 to 6 

Weeks 

139 2' Hydrant Extension (M&H)  $          648.29 
 4 to 6 

Weeks 

140 3' Hydrant Extension (M&H)  $          942.52 
 4 to 6 

Weeks 
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141 6" x 13" Swivel Hydrant Adapter  $          206.00  2 - 3 Weeks  $          199.67 
 stock to 2 

weeks 
 $          191.35 

 2 to 6 

Weeks 
 $          193.37  1-4 weeks 

142 6" x 18" Swivel Hydrant Adapter  $          255.00  2 - 3 Weeks  $          276.18 
 stock to 2 

weeks 
 $          264.68 

 2 to 6 

Weeks 
 $          267.47  1-4 weeks 

143 8" x 18" Swivel Hydrant Adapter  $          296.80 
 Stock to 4 

weeks 
 $     382.11  1-4 weeks 

144 3" Flange Packs with Stainless Steel Bolts  $            63.88 
 stock to 2 

weeks 
 $        61.74 

 Stock to 3 

weeks 

145 3" Blind Flange   $            84.80  2 - 3 Weeks  $            62.17 
 stock to 2 

weeks 
 $            52.70 

 2 to 6 

Weeks 
 $            60.21  1-3 weeks 

146 3" Blind Flange x 2" FIPT  $          133.00  2 - 3 Weeks   $            81.30 
 stock to 2 

weeks 
 $            69.89 

 2 to 6 

Weeks 
 $            78.74  1-3 weeks 

147 3" Flanged Tee  $          332.00  2 - 3 Weeks   $          309.67 
 stock to 2 

weeks 
 $          307.34 

 2 to 6 

Weeks 
 $          299.89  1-3 weeks 

148 4" Ductile Iron Spool Piece, 6 ft. length  $          697.12  3 weeks  $          796.72 
 4 to 6 

Weeks 

149 4" x 3" Flanged Reducer  $          258.00  2 - 3 Weeks   $          244.51 
 stock to 2 

weeks 
 $          213.69 

 2 to 6 

Weeks 
 $          236.79  1-3 weeks 

150 4" Mechanical Joint x 3" Flange Reducer  $          303.95  1-3 weeks 

151 4" Flange Packs with Stainless Steel Bolts  $            99.53 
 stock to 2 

weeks 
 $          101.66 

 Stock to 3 

weeks 

152 4" Blind Flange  $            84.80  2 - 3 Weeks   $            94.45 
 stock to 2 

weeks 
 $            81.35 

 2 to 6 

Weeks 
 $            91.47  1-3 weeks 

153 4" Blind Flange x 2" FIPT  $          143.48 
 stock to 2 

weeks 
 $          122.60 

 2 to 6 

Weeks 
 $          138.95  1-3 weeks 

154 4" Flange Tee  $          332.00  2 - 3 Weeks   $          356.30 
 stock to 2 

weeks 
 $          310.51 

 2 to 6 

Weeks 
 $          345.02  1-3 weeks 

155 6" Ductile Iron Spool Piece, 6 ft. length  $          856.54  3 weeks  $          979.46 
 4 to 6 

Weeks 

156 6" Blind Flange  $          144.05  2 - 3 Weeks   $          167.39 
 stock to 2 

weeks 
 $          147.23 

 2 to 6 

Weeks 
 $          162.11  1-3 weeks 

157 6" Flange Packs with Stainless Steel Bolts  $          162.88 
 stock to 2 

weeks 
 $          182.87 

 Stock to 3 

Weeks 

158 6" Blind Flange x 2" FIPT  $          192.40  2 - 3 Weeks   $          219.40 
 stock to 2 

weeks 
 $          192.49 

 2 to 6 

Weeks 
 $          212.47  1-3 weeks 

159 6" Flanged Tee  $          615.45  2 - 3 Weeks   $          596.90 
 stock to 2 

weeks 
 $          513.33 

 2 to 6 

Weeks 
 $          574.89  1-3 weeks 

160 8" Flange Packs with Stainless Steel Bolts  $          207.73 
 stock to 2 

weeks 
 $          190.46 

 Stock to 3 

Weeks 

161 8" Blind Flange  $          216.00  2 - 3 Weeks   $          237.93 
 stock to 2 

weeks 
 $          207.39 

 2 to 6 

Weeks 
 $          230.42  1-3 weeks 

162 8" Blind Flange x 2" FIPT  $          266.35  2 - 3 Weeks   $          317.45 
 stock to 2 

weeks 
 $          276.14 

 2 to 6 

Weeks 
 $          307.42  1-3 weeks 

163 3" Mechanical Joint X Flange Adapter  $          125.80  2 - 3 Weeks   $            89.07 
 stock to 2 

weeks 
 $          221.14 

 2 to 6 

Weeks 
 $            86.23  1-3 weeks 

164 4" Mechanical Joint X Flange Adapter  $          125.80  2 - 3 Weeks   $          128.53 
 stock to 2 

weeks 
 $          236.18 

 2 to 6 

Weeks 
 $          124.47  1-3 weeks 

165 6" Mechanical Joint x Flange Adapter  $          169.60  2 - 3 Weeks   $          187.72 
 stock to 2 

weeks 
 $          329.99 

 2 to 6 

Weeks 
 $          181.79  1-3 weeks 

166 8" Mechanical Joint x Flange Adapter  $          246.00  2 - 3 Weeks   $          468.07 
 2 to 6 

Weeks 
 $          234.47  1-3 weeks 

167 5/8" x 3/4" Badger M25 Meter

168 5/8" x 3/4" Kamstrup FlowIQ 2100 Meter
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169 5/8" x 3/4" Sensus SR II Meter  $          160.70  6 Weeks 

170 Sensus SmartPoint® 520M Module, Single Port  $          185.75  6 Weeks 

171 3/4" Rubber Meter Gasket  $               0.20  $               0.12  stock  $               0.35 
 Stock to 2 

weeks 

172 3/4" Pentek Plastic Meter Box Riser, 3" Tall  $            16.99 
 Stock to 8 

Weeks 

173 3/4" Pentek Plastic Meter Box Riser, 6" Tall  $            31.48 
 Stock to 8 

Weeks 

174
3/4" Pentek Plastic Meter Box Top, with Snap Lock Meter Reader 

Lid
 $            23.58 

 Stock to 8 

Weeks 

175 Jumbo Pentek or equivalent Meter Box Riser, 6" Tall  $            31.38 
 Stock to 8 

Weeks 

176 Jumbo Pentek or equivalent Plastic Meter Box  $            50.92 
 Stock to 8 

Weeks 

177
Jumbo Pentek Plastic Meter Top or Equivalent, with Snap Lock 

Meter Reader Lid
 $            41.48 

 Stock to 8 

Weeks 

178 DFW or equivalent 24x36x24 Box and Lid  $          929.38  $            -   

179 DFW or equivalent 12" Round Plastic Lid w/ MXU Clip  $            46.14  $            -   

180 1" Sensus SR2 Meter, 7" ER  $          276.45  6 Weeks 

181 1" Rubber Meter Gasket  $               0.45  $               0.16  stock  $               0.34 
 Stock to 2 

weeks 

182 1" Badger M55 Meter

183 1" Kamstrup FlowIQ Meter

184 1 1/2" Sensus OMNI C2 Meter  $      1,495.00  4 Weeks 

185 1-1/2" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $      1,057.55  4 Weeks 

186 2" Sensus OMNI C2 Meter (Long Length)  $      1,725.00  4 Weeks 

187 2" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $      1,079.00  4 Weeks 

188 3" Sensus OMNI C2 Meter  $      2,277.00  4 Weeks 

189 3" Sensus OMNI C2 100G AMR Measuring Chamber Assembly  $      1,545.30  4 Weeks 

190 4" Sensus OMNI C2 Meter  $      3,956.00  4 Weeks 

191 4" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $      1,632.00  4 Weeks 

192 4" Sensus OMNI T2 Meter  $      3,070.00  4 Weeks 

193 6" Sensus OMNI C2 Meter  $      6,834.00  6 Weeks 

194 6" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $      3,129.00  6 Weeks 

195 6" Sensus OMNI T2 Meter  $      5,526.00  6 Weeks 

196 8" Sensus OMNI C2 Meter  $    12,143.00  6 Weeks 
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197 8" Sensus OMNI C2 1,000G AMR Measuring Chamber Assembly  $      3,841.00  6 Weeks 

198 3/4" Angled Dual Check Valve Assembly  $            75.37 
 Stock to 4 

weeks 

199 3/4" Dual Check Valve Repair Kit  $            15.86 
 Stock to 4 

weeks 

200 3/4" x 12" Stainless Steel Wrap Repair Clamp

201 3/4" x 3" Stainless Steel Wrap Repair Clamp

202 3/4" x 6" Stainless Steel Wrap Repair Clamp

203 1" x 12" Stainless Steel Wrap Repair Clamp

204 1" x 3" Stainless Steel Wrap Repair Clamp

205 1" x 6" Stainless Steel Wrap Repair Clamp

206 1 1/4" x 12" Stainless Steel Wrap Repair Clamp

207 1 1/4" x 3" Stainless Steel Wrap Repair Clamp

208 1 1/4" x 6" Stainless Steel Wrap Repair Clamp

209 1 1/2" x 3" Stainless Steel Wrap Repair Clamp

210 1 1/2" x 6" Stainless Steel Wrap Repair Clamp

211 1 1/2" x 12" Stainless Steel Wrap Repair Clamp

212 2" Angled Dual Check Valve  $          327.20 
 Stock to 3 

weeks 

213 2" x 3" Stainless Steel Wrap Repair Clamp

214 2" x 6" Stainless Steel Wrap Repair Clamp

215 2" x 9" Stainless Steel Wrap Repair Clamp

216 2" x 12" Stainless Steel Wrap Repair Clamp

217
4" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $            71.40 

 Stock to 3 

weeks 

218
4" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $            71.20 

 Stock to 3 

weeks 

219 4" x 12" Extended Range Coupling  $          354.47  4 weeks 

220 4" Hymax or Boalinq Coupling, Standard Length

221 4" Hymax or Boalinq Coupling, Long Length

222 4" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200  $          119.30  3 - 6 Weeks  $          108.64  4 weeks  $          102.45 
 Stock to 3 

weeks 

223 4" x 7 1/2" Stainless Steel Repair Clamp, PVC  $          119.30  3 - 6 Weeks  $          108.64  4 weeks  $          102.45 
 Stock to 3 

weeks 

224 4" X 15" Stainless Steel Repair Clamp, AC Class 200  $          185.90  3 - 6 Weeks   $          196.30  4 weeks  $          159.62 
 Stock to 3 

weeks 
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225 4" x 15" Stainless Steel Repair Clamp, PVC  $          185.90  3 - 6 Weeks   $          196.30  4 weeks  $          159.62 
 Stock to 3 

weeks 

226 6" x 7 1/2" Stainless Steel Repair Clamp, Class 200 AC  $          141.75  3 - 6 Weeks   $          126.31  4 weeks  $          121.68 
 Stock to 3 

weeks 

227 6" x 15" Stainless Steel Repair Clamp, Class 200 AC  $          237.00  3 - 6 Weeks   $          226.95  4 weeks  $          203.68 
 Stock to 3 

weeks 

228 6" x 7 1/2" Stainless Steel Repair Clamp, PVC  $          141.75  3 - 6 Weeks  $          126.31  4 weeks  $          121.68 
 Stock to 3 

weeks 

229 6" x 15" Stainless Steel Repair Clamp, PVC  $          237.00  3 - 6 Weeks   $          226.95  4 weeks  $          203.68 
 Stock to 3 

weeks 

230
6" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $          125.14 

 Stock to 3 

weeks 

231
6" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $          109.51 

 Stock to 3 

weeks 

232 6" x 12" Extended Range Coupling  $          457.67  4 weeks 

233 6" Hymax or Boalinq Coupling, Standard Length

234 6" Hymax or Boalinq Coupling, Long Length

235 8" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200  $          139.60  3 - 6 Weeks   $          144.77  4 weeks  $          119.85 
 Stock to 3 

weeks 

236 8" x 15" Stainless Steel Repair Clamp, AC Class 200  $          239.60  3 - 6 Weeks  $          268.64  4 weeks  $          205.71 
 Stock to 3 

weeks 

237 8" x 7 1/2" Stainless Steel Repair Clamp, PVC  $          139.60  3 - 6 Weeks  $          144.77  4 weeks  $          119.85 
 Stock to 3 

weeks 

238 8" x 15" Stainless Steel Repair Clamp, PVC  $          239.60  3 - 6 Weeks  $          268.64  4 weeks  $          205.71 
 Stock to 3 

weeks 

239
8" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, SDR21 (White)
 $          257.75 

 Stock to 3 

weeks 

240
8" Harco, IPEX, or Equivilent Flow Control Gasketed Repair 

Coupling, C900 Class 150 (Blue)
 $          264.07 

 Stock to 3 

weeks 

241 8" x 12" Extended Range Coupling  $          541.15  4 weeks 

242 8" Hymax or Boalinq Coupling, Standard Length

243 8" Hymax or Boalinq Coupling,Long Length

244 10" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron  $          177.00  3 - 6 Weeks  $          196.07  4 weeks  $          151.99 
 Stock to 3 

weeks 

245 10" x 15" Stainless Steel Repair Clamp, Ductile Iron  $          297.00  3 - 6 Weeks  $          349.63  4 weeks  $          255.64 
 Stock to 3 

weeks 

246 10" x 15" Stainless Steel Repair Clamp, PVC  $          297.00  3 - 6 Weeks  $          349.63  4 weeks  $          255.64 
 Stock to 3 

weeks 

247 10" x 20" Stainless Steel Repair Clamp, PVC  $          419.60  3 - 6 Weeks  $          469.90  4 weeks  $          360.34 
 Stock to 3 

weeks 

248 10" x 12" Extended Range Coupling  $          613.85  4 weeks 

249 10" Hymax or Boalinq Coupling,Long Length

250 12" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron  $          194.30  3 - 6 Weeks  $          218.78  4 weeks  $          166.82 
 Stock to 3 

weeks 

251 12" x 15" Stainless Steel Repair Clamp, Ductile Iron  $          313.70  3 - 6 Weeks  $          392.16  4 weeks  $          269.33 
 Stock to 3 

weeks 

252 12" x 15" Stainless Steel Repair Clamp, PVC  $          313.70  3 - 6 Weeks  $          391.16  4 weeks  $          269.33 
 Stock to 3 

weeks 
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253 12" x 20" Stainless Steel Repair Clamp, PVC  $          437.00  3 - 6 Weeks   $      1,364.91  4 weeks  $          375.32 
 Stock to 3 

weeks 

254 12" x 12" Extended Range Coupling  $          748.72  4 weeks 

255 12" Hymax or Boalinq Coupling,Long Length

256 4" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $            82.00  2 - 3 Weeks  $            82.50  2 weeks  $            79.06 
 3 to 6 

weeks 
 $            79.89  1-4 weeks 

257 4" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $            91.15  2 - 3 Weeks  $            87.88  2 weeks  $            84.21 
 3 to 6 

weeks 
 $            85.11  1-4 weeks 

258 4" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $            93.90  2 - 3 Weeks  $            93.26  2 weeks  $            84.37 
 3 to 6 

weeks 
 $            90.32  1-4 weeks 

259 4" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $          113.00  2 - 3 Weeks  $            99.24  2 weeks  $            95.10 
 3 to 6 

weeks 
 $            96.11  1-4 weeks 

260 4" Mechanical Joint Cap, Ductile Iron, Class 350  $            53.80  2 - 3 Weeks  $            49.62  2 weeks  $            47.55 
 3 to 6 

weeks 
 $            45.05  1-4 weeks 

261 4" Mechanical Joint Plug, Ductile Iron, Class 350  $            67.95  2 - 3 Weeks  $            62.77  2 weeks  $            60.15 
 3 to 6 

weeks 
 $            60.79  1-4 weeks 

262 4" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $            94.82  2 - 3 Weeks  $            55.00  2 weeks  $            52.70 
 3 to 6 

weeks 
 $            53.26  1-4 weeks 

263 4" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          104.84  2 - 3 Weeks  $          103.42  2 weeks  $            99.11 
 3 to 6 

weeks 
 $          100.16  1-4 weeks 

264 4" Tee, Mechanical Joint, Ductile Iron Class 350  $          150.30  2 - 3 Weeks  $          146.46  2 weeks  $          140.36 
 3 to 6 

weeks 
 $          141.84  1-4 weeks 

265 6" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $          137.65  2 - 3 Weeks  $          100.43  2 weeks  $            96.24 
 3 to 6 

weeks 
 $            97.26  1-4 weeks 

266 6" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $          132.90  2 - 3 Weeks  $          127.33  2 weeks  $          122.03 
 3 to 6 

weeks 
 $          123.32  1-4 weeks 

267 6" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $          145.05  2 - 3 Weeks  $          145.86  2 weeks  $          139.79 
 3 to 6 

weeks 
 $          141.26  1-4 weeks 

268 6" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $          177.70  2 - 3 Weeks  $          164.40  2 weeks  $          157.55 
 3 to 6 

weeks 
 $          159.21  1-4 weeks 

269 6" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $          104.61  2 weeks  $          100.25 
 3 to 6 

weeks 
 $          101.32  1-4 weeks 

270 6" Mechanical Joint Cap, Ductile Iron Class 350  $            90.85  2 - 3 Weeks  $            89.07  2 weeks  $            85.37 
 3 to 6 

weeks 
 $            86.26  1-4 weeks 

271 6" Mechanical Joint Plug, Ductile Iron Class 350  $          106.60  2 - 3 Weeks  $          104.02  2 weeks  $            99.68 
 3 to 6 

weeks 
 $          100.74  1-4 weeks 

272 6" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $          103.55  2 - 3 Weeks  $          103.42  2 weeks  $            99.11 
 3 to 6 

weeks 
 $          100.16  1-4 weeks 

273 6" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          154.80  2 - 3 Weeks  $          150.05  2 weeks  $          143.80 
 3 to 6 

weeks 
 $          145.36  1-4 weeks 

274 6" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $          227.10  2 - 3 Weeks  $          220.59  2 weeks  $          211.40 
 3 to 6 

weeks 
 $          213.63  1-4 weeks 

275 6" Tee, Mechanical Joint, Ductile Iron Class 350  $          255.05  2 - 3 Weeks  $          272.01  2 weeks  $          260.67 
 3 to 6 

weeks 
 $          263.42  1-4 weeks 

276 8" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $          184.05  2 - 3 Weeks  $          176.35  2 weeks  $          169.00 
 3 to 6 

weeks 
 $          170.79  1-4 weeks 

277 8" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $          202.15  2 - 3 Weeks  $          199.07  2 weeks  $          190.78 
 3 to 6 

weeks 
 $          192.79  1-4 weeks 

278 8" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $          205.85  2 - 3 Weeks  $          200.27  2 weeks  $          191.92 
 3 to 6 

weeks 
 $          193.95  1-4 weeks 

279 8" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $          257.80  2 - 3 Weeks  $          257.66  2 weeks  $          246.92 
 3 to 6 

weeks 
 $          249.53  1-4 weeks 

280 8" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350  $          141.25  2 - 3 Weeks  $          148.26  2 weeks  $          142.08 
 3 to 6 

weeks 
 $          143.58  1-4 weeks 
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281 8" Mechanical Joint Cap, Ductile Iron Class 350  $          182.85  2 - 3 Weeks  $          133.31  2 weeks  $          127.75 
 3 to 6 

weeks 
 $          129.11  1-4 weeks 

282 8" Mechanical Joint Plug, Ductile Iron Class 350  $          151.15  2 - 3 Weeks  $          143.47  2 weeks  $          137.49 
 3 to 6 

weeks 
 $          138.95  1-4 weeks 

283 8" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $          158.45  2 - 3 Weeks  $          148.26  2 weeks  $          142.08 
 3 to 6 

weeks 
 $          143.58  1-4 weeks 

284 8" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer  $          168.90  2 - 3 Weeks  $          162.01  2 weeks  $          155.25 
 3 to 6 

weeks 
 $          156.89  1-4 weeks 

285 8" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          202.10  2 - 3 Weeks  $          196.68  2 weeks  $          188.48 
 3 to 6 

weeks 
 $          190.47  1-4 weeks 

286 8" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $          302.50  2 - 3 Weeks  $          314.45  2 weeks  $          301.35 
 3 to 6 

weeks 
 $          304.53  1-4 weeks 

287 8" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $          318.85  2 - 3 Weeks  $          340.76  2 weeks  $          326.56 
 3 to 6 

weeks 
 $          330.00  1-4 weeks 

288 8" Tee, Mechanical Joint, Ductile Iron Class 350  $          377.75  2 - 3 Weeks  $          404.13  2 weeks  $          387.29 
 3 to 6 

weeks 
 $          391.37  1-4 weeks 

289 10" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $          300.10  2 - 3 Weeks  $          240.32  2 weeks  $          230.31 
 3 to 6 

weeks 
 $          232.74  1-4 weeks 

290 10" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $          286.45  2 - 3 Weeks  $          276.19  2 weeks  $          264.68 
 3 to 6 

weeks 
 $          267.47  1-4 weeks 

291 10" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $          297.85  2 - 3 Weeks  $          312.66  2 weeks  $          299.63 
 3 to 6 

weeks 
 $          302.79  1-4 weeks 

292 10" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $          447.60  2 - 3 Weeks  $          386.79  2 weeks  $          370.67 
 3 to 6 

weeks 
 $          374.58  1-4 weeks 

293 10" x 2" Mechanical Joint Cap, Ductile Iron Class 350  $          205.05  2 - 3 Weeks  $          191.30  2 weeks  $          183.33 
 3 to 6 

weeks 
 $          185.26  1-4 weeks 

294 10" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer  $          235.15  2 - 3 Weeks  $          266.63  2 weeks  $          231.45 
 3 to 6 

weeks 
 $          258.21  1-4 weeks 

295 10" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          301.20  2 - 3 Weeks  $          287.55  2 weeks  $          275.57 
 3 to 6 

weeks 
 $          278.47  1-4 weeks 

296 10" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $          494.75  2 - 3 Weeks  $          486.03  2 weeks  $          465.78 
 3 to 6 

weeks 
 $          470.68  1-4 weeks 

297 10" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $          583.10  2 - 3 Weeks  $          536.84  2 weeks  $          514.47 
 3 to 6 

weeks 
 $          519.89  1-4 weeks 

298 10" Tee, Mechanical Joint, Ductile Iron Class 350  $          660.30  2 - 3 Weeks  $          625.32  2 weeks  $          599.26 
 3 to 6 

weeks 
 $          605.58  1-4 weeks 

299 12" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $          413.50  2 - 3 Weeks  $          392.17  2 weeks  $          375.83 
 3 to 6 

weeks 
 $          379.79  1-4 weeks 

300 12" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $          437.20  2 - 3 Weeks  $          422.06  2 weeks  $          404.47 
 3 to 6 

weeks 
 $          408.74  1-4 weeks 

301 12" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $          514.80  2 - 3 Weeks  $          503.96  2 weeks  $          482.96 
 3 to 6 

weeks 
 $          488.05  1-4 weeks 

302 12" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $          647.45  2 - 3 Weeks  $          594.23  2 weeks  $          569.47 
 3 to 6 

weeks 
 $          575.47  1-4 weeks 

303 12" x 2" Mechanical Joint Cap, Ductile Iron Class 350  $          248.15  2 - 3 Weeks  $          252.28  2 weeks  $          241.76 
 3 to 6 

weeks 
 $          244.32  1-4 weeks 

304 12" Mechanical Joint Cap, Ductile Iron Class 350  $          205.80  2 - 3 Weeks  $          241.52  2 weeks  $          231.45 
 3 to 6 

weeks 
 $          233.89  1-4 weeks 

305 12" Mechanical Joint Plug, Ductile Iron Class 350  $          314.95  2 - 3 Weeks  $          257.06  2 weeks  $          246.35 
 3 to 6 

weeks 

306 12" x 10" Mechanical Joint, Ductile Iron Class 350 Reducer  $          391.90  2 - 3 Weeks  $          365.27  2 weeks  $          350.05 
 3 to 6 

weeks 
 $          353.74  1-4 weeks 

307 12" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer  $          413.50  2 - 3 Weeks  $          404.72  2 weeks  $          387.86 
 3 to 6 

weeks 
 $          391.95  1-4 weeks 

308 12" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer  $          352.55  2 - 3 Weeks  $          351.52  2 weeks  $          336.87 
 3 to 6 

weeks 
 $          340.42  1-4 weeks 
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309 12" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer  $          366.05  2 - 3 Weeks  $          360.48  2 weeks  $          345.46 
 3 to 6 

weeks 
 $          349.11  1-4 weeks 

310 12" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          406.80  2 - 3 Weeks  $          382.60  2 weeks  $          366.66 
 3 to 6 

weeks 
 $          370.53  1-4 weeks 

311 12" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $          797.15  2 - 3 Weeks  $          783.15  2 weeks  $          750.51 
 3 to 6 

weeks 
 $          758.42  1-4 weeks 

312 12" x 4" Tee, Mechanical Joint, Ductile Iron Class 350  $          540.10  2 - 3 Weeks  $          513.93  2 weeks  $          491.56 
 3 to 6 

weeks 
 $          496.74  1-4 weeks 

313 12" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $          598.65  2 - 3 Weeks  $          570.92  2 weeks  $          547.13 
 3 to 6 

weeks 
 $          552.89  1-4 weeks 

314 12" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $          632.50  2 - 3 Weeks  $          601.41  2 weeks  $          576.35 
 3 to 6 

weeks 
 $          582.42  1-4 weeks 

315 12" Tee, Mechanical Joint, Ductile Iron Class 350  $          832.90  2 - 3 Weeks  $          807.06  2 weeks  $          773.43 
 3 to 6 

weeks 
 $          781.58  1-4 weeks 

316 14" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $          808.10  2 - 3 Weeks  $          839.67  2 weeks  $          804.37 
 3 to 6 

weeks 
 $          812.84  1-4 weeks 

317 16" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,090.25  2 - 3 Weeks  $          843.53  2 weeks  $          807.38 
 3 to 6 

weeks 
 $          816.89  1-4 weeks 

318 16" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,090.15  2 - 3 Weeks  $      1,000.16  2 weeks  $          958.48 
 3 to 6 

weeks 
 $          968.58  1-4 weeks 

319 16" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,136.25  2 - 3 Weeks  $      1,112.55  2 weeks  $      1,066.19 
 3 to 6 

weeks 
 $      1,077.42  1-4 weeks 

320 16" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,477.85  2 - 3 Weeks  $      1,558.53  2 weeks  $      1,493.59 
 3 to 6 

weeks 
 $      1,509.32  1-4 weeks 

321 16" x 8" MJ Reducer  $          783.60  2 - 3 Weeks  $          819.02  2 weeks  $          784.89 
 3 to 6 

weeks 
 $          793.16  1-4 weeks 

322 16" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $      1,020.75  2 - 3 Weeks  $          953.53  2 weeks  $          913.80 
 3 to 6 

weeks 
 $          923.42  1-4 weeks 

323 16" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $      1,621.05  2 - 3 Weeks  $      1,509.83  2 weeks  $      1,462.65 
 3 to 6 

weeks 
 $      1,478.05  1-4 weeks 

324 16" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $      1,767.10  2 - 3 Weeks  $      1,574.67  2 weeks  $      1,509.06 
 3 to 6 

weeks 
 $      1,524.95  1-4 weeks 

325 16" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $      1,362.05  2 - 3 Weeks  $      1,303.26  2 weeks  $      1,248.95 
 3 to 6 

weeks 
 $      1,262.11  1-4 weeks 

326 16" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $      1,477.90  2 - 3 Weeks  $      1,394.13  2 weeks  $      1,336.04 
 3 to 6 

weeks 
 $      1,350.11  1-4 weeks 

327 16" Tee, Mechanical Joint, Ductile Iron Class 350  $      2,217.15  2 - 3 Weeks  $      2,079.23  2 weeks  $      1,992.60 
 3 to 6 

weeks 
 $      2,013.58  1-4 weeks 

328 20" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,849.65  2 - 3 Weeks  $      1,760.59  2 weeks  $      1,687.23 
 3 to 6 

weeks 
 $      1,705.00  1-4 weeks 

329 20" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,879.20  2 - 3 Weeks  $      1,685.27  2 weeks  $      1,615.05 
 3 to 6 

weeks 
 $      2,299.72  1-4 weeks 

330 20" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $      1,770.20  2 - 3 Weeks  $      1,745.05  2 weeks  $      1,672.34 
 3 to 6 

weeks 
 $      1,689.95  1-4 weeks 

331 20" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $      3,851.19  2 weeks  $      3,690.72 
 3 to 6 

weeks 
 $      3,729.58  1-4 weeks 

332 20" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $      1,633.75  2 - 3 Weeks  $      1,524.45  2 weeks  $      1,460.93 
 3 to 6 

weeks 
 $      1,476.32  1-4 weeks 

333 20" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $      4,567.50  2 - 3 Weeks  $      4,300.16  2 weeks  $      4,120.99 
 3 to 6 

weeks 
 $      4,164.37  1-4 weeks 

334 20" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $      2,977.10  2 - 3 Weeks  $      2,843.26  2 weeks  $      2,724.79 
 3 to 6 

weeks 
 $      2,753.47  1-4 weeks 

335 20" x 16" Tee, Mechanical Joint, Ductile Iron Class 350  $      3,842.10  2 - 3 Weeks  $      3,740.00  2 weeks  $      3,584.16 
 3 to 6 

weeks 
 $      5,103.58  1-4 weeks 

336 20" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $      2,347.75  2 - 3 Weeks  $      2,205.38  2 weeks  $      2,113.48 
 3 to 6 

weeks 
 $      3,009.45  1-4 weeks 
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337 20" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $      2,400.15  2 - 3 Weeks  $      2,567.06  2 weeks  $      2,460.10 
 3 to 6 

weeks 
 $      2,486.00  1-4 weeks 

338 20" Tee, Mechanical Joint, Ductile Iron Class 350  $      5,100.25  2 - 3 Weeks  $      5,351.14  2 weeks  $      5,128.17 
 3 to 6 

weeks 
 $      5,182.16  1-4 weeks 

339 24" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350  $      2,275.00  2 - 3 Weeks  $      1,943.53  2 weeks  $      1,862.55 
 3 to 6 

weeks 
 $      1,882.16  1-4 weeks 

340 24" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350  $      2,450.50  2 - 3 Weeks  $      2,319.56  2 weeks  $      2,222.91 
 3 to 6 

weeks 
 $      2,246.32  1-4 weeks 

341 24" 45° Bend, Mechanical Joint, Ductile Iron Class 350  $      2,564.20  2 - 3 Weeks  $      2,510.86  2 weeks  $      2,406.24 
 3 to 6 

weeks 
 $      2,431.58  1-4 weeks 

342 24" 90° Bend, Mechanical Joint, Ductile Iron Class 350  $      6,086.95  2 - 3 Weeks  $      5,636.30  2 weeks  $      5,401.45 
 3 to 6 

weeks 
 $      5,458.32  1-4 weeks 

343 24" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350  $      2,250.15  2 - 3 Weeks  $      2,108.53  2 weeks  $      2,020.67 
 3 to 6 

weeks 
 $      2,041.95  1-4 weeks 

344 24" x 10" Tee, Mechanical Joint, Ductile Iron Class 350  $      5,500.00  2 - 3 Weeks  $      3,624.61  2 weeks  $      3,473.59 
 3 to 6 

weeks 
 $      4,946.14  1-4 weeks 

345 24" x 12" Tee, Mechanical Joint, Ductile Iron Class 350  $      5,500.10  2 - 3 Weeks  $      4,215.86  2 weeks  $      4,040.20 
 3 to 6 

weeks 
 $      4,082.74  1-4 weeks 

346 24" x 16" Tee, Mechanical Joint, Ductile Iron Class 350  $      4,325.15  2 - 3 Weeks  $      4,814.89  2 weeks  $      4,614.26 
 3 to 6 

weeks 
 $      4,662.84  1-4 weeks 

347 24" x 6" Tee, Mechanical Joint, Ductile Iron Class 350  $      2,900.45  2 - 3 Weeks  $      3,060.86  2 weeks  $      2,933.33 
 3 to 6 

weeks 
 $      2,964.21  1-4 weeks 

348 24" x 8" Tee, Mechanical Joint, Ductile Iron Class 350  $      3,120.20  2 - 3 Weeks  $      6,252.66  2 weeks  $      5,992.13 
 3 to 6 

weeks 
 $      6,055.21  1-4 weeks 

349 24" Tee, Mechanical Joint, Ductile Iron Class 350  $      5,500.00  2 - 3 Weeks  $      6,250.86  2 weeks  $      5,990.41 
 3 to 6 

weeks 
 $      6,053.47  1-4 weeks 

350 4" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $          676.00  3 - 6 Weeks  $          589.26  4 weeks  $          579.82 
 Stock to 3 

weeks 

351 4" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-480-4A-MJ-TB)  $          805.00  3 - 6 Weeks  $          683.15  4 weeks  $          691.18 
 Stock to 3 

weeks 

352 4" x 4" Tapping Sleeve, AC, Flanged Outlet  $          685.00  3 - 6 Weeks  $          589.26  4 weeks  $          587.66 
 Stock to 3 

weeks 

353 4" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-510-4A-MJ-TB)  $          805.00  3 - 6 Weeks  $          683.15  4 weeks  $          691.18 
 Stock to 3 

weeks 

354 6" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $          750.00  3 - 6 Weeks  $          628.09  4 weeks  $          643.12 
 Stock to 3 

weeks 

355 6" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-4A-MJ-TB)  $          855.00  3 - 6 Weeks  $          703.15  4 weeks  $          733.70 
 Stock to 3 

weeks 

356 6" x 4" Tapping Sleeve, AC, Flanged Outlet  $          750.00  3 - 6 Weeks  $          628.09  4 weeks  $          643.12 
 Stock to 3 

weeks 

357 6" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-730-4A-MJ-TB)  $          855.00  3 - 6 Weeks  $          703.15  4 weeks  $          733.70 
 Stock to 3 

weeks 

358 6" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet  $          767.25  3 - 6 Weeks  $          702.14  4 weeks  $          658.89 
 Stock to 3 

weeks 

359 6" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-6A-MJ-TB)  $          938.88  3 - 6 Weeks  $          833.58  4 weeks  $          809.80 
 Stock to 3 

weeks 

360 6" x 6" Tapping Sleeve, AC, Flanged Outlet  $          767.25  3 - 6 Weeks  $          702.14  4 weeks  $          658.89 
 Stock to 3 

weeks 

361 6" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-730-6A-MJ-TB)  $          938.88  3 - 6 Weeks  $          833.58  4 weeks  $          809.80 
 Stock to 3 

weeks 

362 8" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet  $          775.60  3 - 6 Weeks  $          636.01  4 weeks  $          669.17 
 Stock to 3 

weeks 

363 8" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-4A-MJ-TB)  $          938.00  3 - 6 Weeks  $          729.91  4 weeks  $          804.41 
 Stock to 3 

weeks 

364 8" x 4" Tapping Sleeve, AC, Flanged Outlet  $          775.60  3 - 6 Weeks  $          636.01  4 weeks  $          669.17 
 Stock to 3 

weeks 
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365 8" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-945-4A-MJ-TB)  $          938.00  3 - 6 Weeks  $          729.91  4 weeks  $          804.41 
 Stock to 3 

weeks 

366 8" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet  $          864.50  3 - 6 Weeks  $          670.37  4 weeks  $          741.54 
 Stock to 3 

weeks 

367 8" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-6A-MJ-TB)  $      1,062.35  3 - 6 Weeks  $          801.81  4 weeks  $          911.20 
 Stock to 3 

weeks 

368 8" x 6" Tapping Sleeve, AC, Flanged Outlet  $          864.60  3 - 6 Weeks  $          670.37  4 weeks  $          741.54 
 Stock to 3 

weeks 

369 8" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-945-6A-MJ-TB)  $      1,062.35  3 - 6 Weeks  $          801.81  4 weeks  $          911.20 
 Stock to 3 

weeks 

370 8" x 8" Tapping Sleeve, PVC/C900, Flanged Outlet  $      1,056.40  3 - 6 Weeks  $          703.64  4 weeks  $          906.09 
 Stock to 3 

weeks 

371 8" x 8" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-8A-MJ-TB)  $      1,228.50  3 - 6 Weeks  $      1,046.70  4 weeks  $      1,053.78 
 Stock to 3 

weeks 

372 8" x 8" Tapping Sleeve, AC, Flanged Outlet  $      1,056.40  3 - 6 Weeks  $          703.64  4 weeks  $          906.09 
 Stock to 3 

weeks 

373 8" x 8" Tapping Sleeve, AC, MJ Outlet (FAST-945-8A-MJ-TB)  $      1,228.50  3 - 6 Weeks  $      1,046.70  4 weeks  $      1,053.78 
 Stock to 3 

weeks 

374 4" Pipe Restraint for C900 w/Accessory Kit  $        64.00  2 weeks  $        55.07 
 2 to 4 

Weeks 
 $        61.98  1-4 weeks 

375 4" Pipe Restraint for Ductile Iron w/Accessory Kit  $            63.75  2 - 3 Weeks  $        56.50  2 weeks  $        36.17 
 2 to 4 

Weeks 
 $        54.72  1-4 weeks 

376 4" Pipe Restraint for PVC w/Accessory Kit  $            60.95  2 - 3 Weeks  $        76.64  2 weeks  $        55.07 
 2 to 4 

Weeks 
 $        61.98  1-4 weeks 

377 6" Pipe Restraint for C900 w/Accessory Kit  $            87.75  2 - 3 Weeks  $        81.50  2 weeks  $        65.68 
 2 to 4 

Weeks 
 $        78.93  1-4 weeks 

378 6" Pipe Restraint for Ductile Iron w/Accessory Kit  $            76.20  2 - 3 Weeks  $        71.00  2 weeks  $        50.11 
 2 to 4 

Weeks 
 $        68.76  1-4 weeks 

379 6" Pipe Restraint for PVC w/Accessory Kit  $        95.82  2 weeks  $        67.02 
 2 to 4 

Weeks 
 $        78.93  1-4 weeks 

380 8" Pipe Restraint for C900 w/Accessory Kit  $          118.25  2 - 3 Weeks  $     109.50  2 weeks  $        80.64 
 2 to 4 

Weeks 
 $     106.04  1-4 weeks 

381 8" Pipe Restraint for Ductile Iron w/Accessory Kit  $          107.65  2 - 3 Weeks  $        95.00  2 weeks  $        60.30 
 2 to 4 

Weeks 
 $        92.00  1-4 weeks 

382 8" Pipe Restraint for PVC w/Accessory Kit  $     128.88  2 weeks  $        83.33 
 2 to 4 

Weeks 
 $     106.04  1-4 weeks 

383 12" Pipe Restraint for C900 w/Accessory Kit  $          210.90  2 - 3 Weeks  $     195.00  2 weeks  $     120.28 
 2 to 4 

Weeks 
 $     188.84  1-4 weeks 

384 12" Pipe Restraint for Ductile Iron w/Accessory Kit  $          193.20  2 - 3 Weeks  $     178.50  2 weeks  $     108.07 
 2 to 4 

Weeks 
 $     172.86  1-4 weeks 

385 10" Pipe Restraint for C900 w/Accessory Kit  $          200.50  2 - 3 Weeks  $     185.50  2 weeks  $     114.30 
 2 to 4 

Weeks 
 $     179.64  1-4 weeks 

386 10" Pipe Restraint for Ductile Iron w/Accessory Kit  $          146.50  2 - 3 Weeks  $     135.50  2 weeks  $        89.46 
 2 to 4 

Weeks 
 $     131.22  1-4 weeks 

387 10" Pipe Restraint for PVC w/Accessory Kit  $     208.25  2 weeks  $     120.48 
 2 to 4 

Weeks 
 $     179.64  1-4 weeks 

388 14" Pipe Restraint for Ductile Iron w/Accessory Kit  $          247.15  2 - 3 Weeks  $     224.00  2 weeks  $     208.17 
 2 to 4 

Weeks 
 $     216.93  1-4 weeks 

389 16" Pipe Restraint for Ductile Iron w/Accessory Kit  $          327.80  2 - 3 Weeks  $     303.00  2 weeks  $     235.02 
 2 to 4 

Weeks 
 $     293.43  1-4 weeks 

390 20" Pipe Restraint for Ductile Iron w/Accessory Kit  $          531.15  2 - 3 Weeks  $     491.50  2 weeks  $     354.65 
 2 to 4 

Weeks 
 $     475.98  1-4 weeks 

391 24" Pipe Restraint for Ductile Iron w/Accessory Kit  $          720.10  2 - 3 Weeks  $     668.00  2 weeks  $     446.79 
 2 to 4 

Weeks 
 $     646.91  1-4 weeks 

392 2" x 3/4" Saddle, PVC, (Brass)  $            29.30  2 - 3 Weeks  $        25.15 
 Stock to 4 

Weeks 
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393 2" x 1" Saddle, PVC, (Brass)  $            29.30  2 - 3 Weeks  $        25.15 
 Stock to 4 

Weeks 

394 4" x 3/4" Saddle, AC, (Brass)  $          122.00  2 - 3 Weeks  $     105.04 
 Stock to 4 

Weeks 

395 4" x 1" Saddle, AC, (Brass)  $          122.00  2 - 3 Weeks  $     105.04 
 Stock to 4 

Weeks 

396 4" x 2" Saddle, AC, (Brass)  $          155.00  2 - 3 Weeks  $     133.36 
 Stock to 4 

Weeks 

397 4" x 3/4" Saddle, C900, (Brass)  $            49.70  2 - 3 Weeks  $        42.67 
 Stock to 4 

Weeks 

398 4" x 1" Saddle, C900, (Brass)  $            49.70  2 - 3 Weeks  $        42.67 
 Stock to 4 

Weeks 

399 4" x 2" Saddle, C900, (Brass)  $          124.00  2 - 3 Weeks  $     106.71 
 Stock to 4 

Weeks 

400 4" x 3/4" Saddle, PVC, (Brass)  $            45.50  2 - 3 Weeks  $        39.05 
 Stock to 4 

Weeks 

401 4" x 1" Saddle, PVC, (Brass)  $            45.50  2 - 3 Weeks  $        39.05 
 Stock to 4 

Weeks 

402 4" x 2" Saddle, PVC, (Brass)  $            98.00  2 - 3 Weeks  $        84.11 
 Stock to 4 

Weeks 

403 6" x 3/4" Saddle, AC, (Brass)  $          144.00  2 - 3 Weeks  $     123.74 
 Stock to 4 

Weeks 

404 6" x 1" Saddle, AC, (Brass)  $          144.00  2 - 3 Weeks  $     123.74 
 Stock to 4 

Weeks 

405 6" x 2" Saddle, AC, (Brass)  $          181.00  2 - 3 Weeks  $     155.43 
 Stock to 4 

Weeks 

406 6" x 3/4" Saddle, C900, (Brass)  $            67.80  2 - 3 Weeks  $        58.26 
 Stock to 4 

Weeks 

407 6" x 1" Saddle, C900, (Brass)  $            67.80  2 - 3 Weeks  $        58.26 
 Stock to 4 

Weeks 

408 6" x 2" Saddle, C900, (Brass)  $          128.00  2 - 3 Weeks  $     109.94 
 Stock to 4 

Weeks 

409 6" x 3/4" Saddle, PVC, (Brass)  $            67.50  2 - 3 Weeks  $        58.26 
 Stock to 4 

Weeks 

410 6" x 1" Saddle, PVC, (Brass)  $            67.50  2 - 3 Weeks  $        58.26 
 Stock to 4 

Weeks 

411 6" x 2" Saddle, PVC, (Brass)  $          128.00  2 - 3 Weeks  $     109.94 
 Stock to 4 

Weeks 

412 8" x 3/4" Saddle, AC, (Brass)  $          178.00  2 - 3 Weeks  $     153.14 
 Stock to 4 

Weeks 

413 8" x 1" Saddle, AC, (Brass)  $          178.00  2 - 3 Weeks  $     153.14 
 Stock to 4 

Weeks 

414 8" x 2" Saddle, AC, (Brass)  $          204.30  2 - 3 Weeks  $     175.51 
 Stock to 4 

Weeks 

415 8" x 3/4" Saddle, C900, (Brass)  $            95.00  2 - 3 Weeks  $        81.56 
 Stock to 4 

Weeks 

416 8" x 1" Saddle, C900, (Brass)  $            95.00  2 - 3 Weeks  $        81.56 
 Stock to 4 

Weeks 

417 8" x 2" Saddle, C900, (Brass)  $          146.00  2 - 3 Weeks  $     125.53 
 Stock to 4 

Weeks 

418 8" x 3/4" Saddle, PVC, (Brass)  $            93.00  2 - 3 Weeks  $        80.07 
 Stock to 4 

Weeks 

419 8" x 1" Saddle, PVC, (Brass)  $            93.00  2 - 3 Weeks  $        80.07 
 Stock to 4 

Weeks 

420 8" x 2" Saddle, PVC, (Brass)  $          132.00  2 - 3 Weeks  $     113.35 
 Stock to 4 

Weeks 
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421 10" x 3/4" Saddle, PVC, (Brass)  $          180.00  2 - 3 Weeks  $     154.50 
 Stock to 4 

Weeks 

422 10" x 3/4" Saddle, C900,(Brass)  $          256.00  2 - 3 Weeks  $     220.42 
 Stock to 4 

Weeks 

423 10" x 1" Saddle, PVC, (Brass)  $          180.00  2 - 3 Weeks  $     154.50 
 Stock to 4 

Weeks 

424 10" x 1" Saddle, C900, (Brass)  $          256.00  2 - 3 Weeks  $     220.42 
 Stock to 4 

Weeks 

425 10" x 2" Saddle, PVC,(Brass)  $          256.00  2 - 3 Weeks  $     220.42 
 Stock to 4 

Weeks 

426 10" x 2" Saddle, C900, (Brass)  $          256.00  2 - 3 Weeks  $     220.42 
 Stock to 4 

Weeks 

427 10" x 3/4" Saddle, Ductile Iron, (Brass)  $          221.20  2 - 3 Weeks  $     189.72 
 Stock to 4 

Weeks 

428 10" x 1" Saddle, Ductile Iron, (Brass)  $          221.20  2 - 3 Weeks  $     189.72 
 Stock to 4 

Weeks 

429 10" x 2" Saddle, Ductile Iron, (Brass)  $          260.00  2 - 3 Weeks  $     223.78 
 Stock to 4 

Weeks 

430 10" x 2" Saddle, Ductile Iron, (Brass)  $          260.00  2 - 3 Weeks  $     223.78 
 Stock to 4 

Weeks 

431 12" x 3/4" Saddle, PVC, (Brass)  $          239.00  2 - 3 Weeks  $     205.54 
 Stock to 4 

Weeks 

432 12" x 3/4" Saddle, C900, (Brass)  $          276.00  2 - 3 Weeks  $     237.46 
 Stock to 4 

Weeks 

433 12" x 1" Saddle, PVC, (Brass)  $          239.00  2 - 3 Weeks  $     205.54 
 Stock to 4 

Weeks 

434 12" x 1" Saddle, C900, (Brass)  $          276.00  2 - 3 Weeks  $     237.46 
 Stock to 4 

Weeks 

435 12" x 2" Saddle, PVC, (Brass)  $          276.00  2 - 3 Weeks  $     237.46 
 Stock to 4 

Weeks 

436 12" x 2" Saddle, C900, (Brass)  $          276.00  2 - 3 Weeks  $     237.46 
 Stock to 4 

Weeks 

437 12" x 3/4" Saddle, Ductile Iron, (Brass)  $          258.00  2 - 3 Weeks  $     222.03 
 Stock to 4 

Weeks 

438 12" x 1" Saddle, Ductile Iron, (Brass)  $          258.00  2 - 3 Weeks  $     222.03 
 Stock to 4 

Weeks 

439 12" x 2" Saddle, Ductile Iron, (Brass)  $          297.00  2 - 3 Weeks   $     254.95 
 Stock to 4 

Weeks 

440
3/4" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $          0.31 

 Stock to 4 

weeks 
 $          0.32  1-4 weeks 

441 3/4" Stainless Steel Inserts  $          1.71 
 Stock to 4 

weeks 
 $          2.21  4-6 weeks 

442
1" Endopure oe Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $          0.48 

 Stock to 4 

weeks 
 $          0.53  1-4 weeks 

443 1" Stainless Steel Insert  $          1.81 
 Stock to 4 

weeks 
 $          2.34  4-6 weeks 

444
1 1/4" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $          1.25 

 Stock to 4 

weeks 
 $          0.80  1-4 weeks 

445 1 1/4" Stainless Steel Insert  $          2.22 
 Stock to 4 

weeks 
 $          2.88  1-3 weeks 

446
1 1/2" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $          1.45 

 Stock to 4 

weeks 
 $          1.10  1-4 weeks 

447 1 1/2" Stainless Steel Inserts  $          2.49 
 Stock to 4 

weeks 
 $          3.22  1-3 weeks 

448
2" Endopure or Equivilent Polyethylene Tubing, 200 PSI Ultra 

High Density
 $          1.78 

 Stock to 4 

weeks 
 $          1.76  1-4 weeks 
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449 2" Stainless Steel Insert  $          2.50 
 Stock to 4 

weeks 
 $          3.22  1-3 weeks 

450 Cast Iron Valve Box, Short  $     111.77  1-4 weeks 

451 Cast Iron Valve Box, Tall  $     186.00  1-4 weeks 

452 Cast Iron Valve Box Extension, 1"  $        19.58  1-4 weeks 

453 Cast Iron Valve Box Extension, 2"  $        24.47  1-4 weeks 

454 Cast Iron Valve Box Extension, 4"  $        49.77  1-4 weeks 

455 Cast Iron Valve Box Extension, 6"  $        70.98  1-4 weeks 

456 Missouri Top Hat Valve Box Top with Lid

457 Missouri Top Hats (Lids Only)

458 3/4" x 1" Ball Valve Curb Stop, CTS x CTS  $          100.00  4 - 6 Weeks  $        85.91 
 Stock to 4 

Weeks 

459 3/4" Ball Valve Curb Stop, CTS x CTS  $            57.00  1 - 2 Weeks  $        79.15 
 Stock to 4 

Weeks 

460 3/4" Ball Valve Curb Stop, FIPT X FIPT  $            71.00  1 - 2 Weeks  $        61.49 
 Stock to 4 

Weeks 

461 3/4" Coppersetter with Ball Valve, CTS Inlet/Outlet  $          233.00  1 - 2 Weeks  $     202.45 
 Stock to 6 

Weeks 

462 3/4" Corporation Stop  $            45.30  1 - 2 Weeks  $        39.08 
 Stock to 4 

Weeks 

463 3/4" Val-matic Air Relief Valve  $  1,495.00 
 28 to 32 

Weeks 

464 3/4" Angled Meter Valve  $            95.70  1 - 2 Weeks  $        82.52 
 Stock to 4 

Weeks 

465 1" Angled Meter Valve  $          144.00  1 - 2 Weeks  $     124.33 
 Stock to 4 

Weeks 

466 1" Ball Valve Curb Stop, CTS x CTS  $          138.50  1 - 2 Weeks  $     119.00 
 Stock to 4 

Weeks 

467 1" Ball Valve FIPT x FIPT  $          111.20  1 - 2 Weeks  $        95.59 
 Stock to 4 

Weeks 

468 1" Coppersetter with Ball Valve, CTS Inlet/Outlet  $          389.00  1 - 2 Weeks  $     334.49 
 Stock to 6 

Weeks 

469 1" Corporation Stop  $            68.50  1 - 2 Weeks  $        59.12 
 Stock to 4 

Weeks 

470 1 1/4" Ball Valve Curb Stop, FIPT x FIPT  $          181.00  1 - 2 Weeks  $     155.77 
 Stock to 4 

Weeks 

471 1 1/2" Ball Valve Curb Stop, FIPT x FIPT  $          227.08  1 - 2 Weeks  $     195.75 
 Stock to 4 

Weeks 

472 1 1/2" Ball Valve Curb Stop, MIPT x FIPT  $          274.70  1 - 2 Weeks  $     225.82 
 Stock to 4 

Weeks 

473
1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-

12B-11-66--Q-NL)
 $      1,380.00  1 - 2 Weeks  $  1,187.90 

 Stock to 6 

Weeks 

474
1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet and 

Adjustable Meter Flange (VBHH77-12B-44-66-Q-EXP-NL)
 $      1,380.00  1 - 2 Weeks  $  1,266.63 

 Stock to 6 

Weeks 

475 2" Ball Valve Curb Stop, MIPT x FIPT  $          395.00  1 - 2 Weeks  $     339.61 
 Stock to 4 

Weeks 

476 2" Ball Valve Curb Stop, FIPT x FIPT  $          333.00  1 - 2 Weeks  $     286.29 
 Stock to 4 

Weeks 
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477
2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-12B-

44-77-Q-NL)
 $      1,450.00  1 - 2 Weeks  $  1,251.88 

 Stock to 6 

Weeks 

478
2" Coppersetter with Ball Valve, CTS Inlet/Outlet and Adjustable 

Meter Flange (VBHH77-12B-44-77-Q-EXP-NL)
 $      1,450.00  1 - 2 Weeks  $  1,397.62 

 Stock to 6 

Weeks 

479 3" Flanged Gate Valve w/ Handwheel  $          945.00  8 - 10 Weeks  $     895.50  8 weeks  $     661.33 
 Stock to 4 

Weeks 

480
4" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $      1,045.00  8 - 10 Weeks  $     922.82  8 weeks  $     745.21 

 Stock to 4 

Weeks 
 $     787.37 

 3-6 

Weeks 

481 4" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $      1,312.00  8 - 10 Weeks  $  1,140.57  8 weeks  $     939.63 
 Stock to 4 

Weeks 
 $     994.36 

 3-6 

Weeks 

482
6" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $      1,340.00  8 - 10 Weeks  $  1,167.82  8 weeks  $     951.27 

 Stock to 4 

Weeks 
 $  1,005.81 

 3-6 

Weeks 

483 6" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $      1,855.00  8 - 10 Weeks  $  1,588.12  8 weeks  $  1,326.54 
 Stock to 4 

Weeks 
 $  1,404.63 

 3-6 

Weeks 

484
8" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $      2,120.00  8 - 10 Weeks  $  1,829.24  8 weeks  $  1,513.69 

 Stock to 4 

Weeks 
 $  1,602.02 

 3-6 

Weeks 

485 8" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left  $      2,751.00  8 - 10 Weeks  $  2,339.00  8 weeks  $  1,957.81 
 Stock to 4 

Weeks 
 $  2,085.05 

 3-6 

Weeks 

486 3" Wilkins 350 Dual check valve, with valves

487 4" EZ Valve, Open Left, CI, DI, C900, (4.80-5.00)  $  4,245.26  2 weeks 

488 4" Wilkins 350 Dual Check Valve, With Valves

489 6" EZ Valve, Open Left, CI, DI, C900 (6.90-7.10)  $  4,693.69  2 weeks 

490 6" Wilkins 350 dual check valve, with valves

491 8" EZ Valve, Open Left, CI, DI, C900 (9.05-9.15)  $  5,231.52  2 weeks 

492 8" Wilkins 350 dual check valve, with valves

493 10" EZ Valve, Open Left, CI, DI, C900 (11.10-11.20)  $  8,864.92  2 weeks 

494 10" Wilkins 350 dual check valve, with valves

495
10" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $      2,636.80  8 - 10 Weeks  $  1,873.28  8 weeks  $  2,359.75 

 Stock to 4 

Weeks 
 $  2,498.02 

 3-6 

Weeks 

496 12" EZ Valve, Open Left, CI, DI, C900 (13.2-13.30)  $ 10,254.87  2 weeks 

497
12" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, 

Open Left
 $      3,336.75  8 - 10 Weeks  $  3,584.15  8 weeks  $  2,986.18 

 Stock to 4 

Weeks 
 $  3,160.93  3-6 weeks 

498 16" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $  7,375.85 
 8-12 

weeks 
 $ 11,122.50 

 28 to 32 

Weeks 

499 20" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $ 10,182.55 
 8-12 

weeks 
 $ 14,881.18 

 28 to 32 

Weeks 

500 24" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left  $ 15,383.50 
 8-12 

weeks 
 $ 23,746.25 

 28 to 32 

Weeks 
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