

Hardin County Water District No. 2

Bid Tabulation

2022-005 Waterline Construction Material for
Saint John Road Waterline Relocation
Friday, May 13, 2022, 10:00 am

Item Description	Core & Main Total	Est. Delivery	Ferguson Total	Est. Delivery	Hayes Pipe Total	Est. Delivery	Fortiline Total	Est. Delivery
8" Ductile Iron Pipe Class 350 with Nitrile Gaskets	\$ 7,096.65	8 Mo.	\$ 6,912.00	20 Wks.	\$ 7,116.90	Stock - 4 Wks.	\$ 7,033.40	12-14 Wks.
8" PVC C900 DR18 Pipe	\$ 159,618.00	8-12 Wks.	\$ 167,462.00	8-12 Wks.	\$ 164,058.00	Stock - 10 Wks.	\$ 176,490.00	Unknown
6" PVC C900 DR18 Pipe	\$ 7,308.00	8-12 Wks.	\$ 7,714.00	8-12 Wks.	\$ 7,499.40	Stock	\$ 7,731.40	Unknown
8" High Density Polyethylene Pipe	\$ 3,412.80	16 Wks.	\$ 2,240.00	3-5 Wks.	\$ 3,251.20	2-3 Wks.	NO BID	NO BID
12" Bare Steel Casing with 0.250 Wall Thickness	\$ 18,700.00	2 Wks.	\$ 16,197.50	2-4 Wks.	\$ 16,791.50	7-10 Days	\$ 20,124.50	2-3 Wks.
1" Endopure Polyethylene Tubing 200 PSI Ultra High Density	\$ 793.00	4 Wks.	\$ 624.00	8-12 Wks.	\$ 780.00	Stock - 4 Wks.	\$ 741.00	2-3 Wks.
8" Tee Mechanical Joint, Ductile Iron Class 350	\$ 1,752.54	Stock - 8 Wks.	\$ 1,693.44	12-16 Wks.	\$ 1,734.06	2-4 Wks.	\$ 2,008.98	Stock - 7 Mo.
8" x 6" Tee Mechanical Joint, Ductile Iron Class 350	\$ 1,725.15	Stock - 8 Wks.	\$ 1,666.98	12-16 Wks.	\$ 1,707.02	2-4 Wks.	\$ 1,977.57	Stock - 7 Mo.
6" Tee Mechanical Joint, Ductile Iron Class 350	\$ 197.02	Stock - 8 Wks.	\$ 190.37	12-16 Wks.	\$ 194.94	2-4 Wks.	\$ 225.84	Stock - 7 Mo.
8" x 6" Reducer Mechanical Joint, Ductile Iron C350	\$ 261.66	Stock - 8 Wks.	\$ 252.84	12-16 Wks.	\$ 258.92	2-4 Wks.	\$ 299.96	Stock - 7 Mo.
8" 90° Bend Mechanical Joint, Ductile Iron C350	\$ 2,391.48	Stock - 8 Wks.	\$ 2,310.84	12-16 Wks.	\$ 2,366.28	2-4 Wks.	\$ 2,741.40	Stock - 7 Mo.
8" 45° Bend Mechanical Joint, Ductile Iron Class 350	\$ 953.88	Stock - 8 Wks.	\$ 921.72	12-16 Wks.	\$ 943.86	2-4 Wks.	\$ 1,093.44	Stock - 7 Mo.
8" 22½° Bend Mechanical Joint, Ductile Iron Class 350	\$ 467.82	Stock - 8 Wks.	\$ 452.04	12-16 Wks.	\$ 462.90	2-4 Wks.	\$ 536.28	Stock - 7 Mo.
8" Solid Sleeve Mechanical Joint, Ductile Iron Class 350	\$ 311.88	Stock - 8 Wks.	\$ 301.36	12-16 Wks.	\$ 308.60	2-4 Wks.	\$ 357.52	Stock - 7 Mo.
6" 90° Bend Mechanical Joint, Ductile Iron Class 350	\$ 821.52	Stock - 8 Wks.	\$ 793.80	12-16 Wks.	\$ 812.88	2-4 Wks.	\$ 941.70	Stock - 7 Mo.

Item Description	Core & Main Total	Est. Delivery	Ferguson Total	Est. Delivery	Hayes Pipe Total	Est. Delivery	Fortiline Total	Est. Delivery
8" Extended Range Coupling with Nitrile Gaskets	\$ 557.93	3-4 Wks.	\$ 159.92	6-8 Wks.	\$ 420.24	2-4 Wks.	\$ 257.41	6-8 Mo.
8" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	\$ 30,600.00	16 Wks.	\$ 32,127.75	12-16 Wks.	\$ 30,650.00	Stock - 20 Wks.	\$ 25,521.50	Stock - 3 Mo.
8" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left	\$ 1,594.00	16 Wks.	\$ 1,689.99	12-16 Wks.	\$ 1,585.00	Stock - 20 Wks.	\$ 1,328.67	Stock - 3 Mo.
6" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	\$ 7,690.00	16 Wks.	\$ 8,012.20	12-16 Wks.	\$ 7,710.00	Stock - 20 Wks.	\$ 6,409.40	Stock - 3 Mo.
8" Foster Adapter with Accessory Kit	\$ 3,135.60	4 Wks.	\$ 3,036.54	2-3 Wks.	\$ 3,447.08	2-4 Wks.	\$ 3,823.56	Stock - 3-5 Wks.
6" Foster Adapter with Accessory Kit	\$ 1,222.05	4 Wks.	\$ 1,183.50	2-3 Wks.	\$ 1,420.35	2-4 Wks.	\$ 1,521.00	Stock - 3-5 Wks.
8" Pipe Restraint for C900	\$ 9,512.80	12 Wks.	\$ 7,040.00	16-24 Wks.	\$ 9,064.00	2-4 Wks.	\$ 9,794.40	Stock - 22-24 Wks.
8" Pipe Restraint for Ductile Iron	\$ 442.62	12 Wks.	\$ 329.22	16-24 Wks.	\$ 428.64	2-4 Wks.	\$ 460.80	Stock - 22-24 Wks.
6" Pipe Restraint for C900	\$ 2,706.76	12 Wks.	\$ 2,284.87	16-24 Wks.	\$ 3,014.97	2-4 Wks.	\$ 3,500.07	Stock - 22-24 Wks.
6" Mechanical Joint Gland Pack	\$ 284.50	Stock - 8 Wks.	\$ 263.50	16-24 Wks.	\$ 263.50	2-4 Wks.	\$ 333.70	Stock - 2 Wks.
6" x 18" Swivel Hydrant Adapter	\$ 985.10	Stock - 8 Wks.	\$ 951.85	12-16 Wks.	\$ 974.70	2-4 Wks.	\$ 225.84	Stock - 7 Mo.
Fire Hydrant, 5' Bury	\$ 14,355.00	20 Wks.	\$ 14,073.70	16-20 Wks.	\$ 14,105.00	24-26 Wks.	\$ 10,791.30	Stock - 3 Mo.
Missouri Top Hat Valve Box Top with Lid	\$ 1,940.00	8 Wks.	\$ 1,800.00	10-12 Wks.	\$ 4,426.80	3-4 Wks.	\$ 1,355.60	Stock - 7 Mo.
3/4" Coppersetter with Ball Valve	\$ 4,825.50	3 Mo.	\$ 5,625.00	16-20 Wks.	\$ 5,790.00	Stock - 24 Wks.	\$ 6,026.70	Stock - 22-24 Wks.
3/4" Corporation Stop	\$ 1,181.70	20 Wks.	\$ 1,035.00	16-20 Wks.	\$ 1,113.00	Stock - 24 Wks.	\$ 1,278.60	Stock - 22-24 Wks.
8" x 3/4" Saddle, C900	\$ 2,824.80	3 Mo.	\$ 2,063.70	16-20 Wks.	\$ 2,197.50	Stock - 24 Wks.	\$ 2,515.80	Stock - 22-24 Wks.
Bid Totals	\$ 289,669.76		\$ 291,409.63		\$ 294,897.24		\$ 297,447.34	
Best Evaluated Bid Items Total	\$ 282,451.75							