Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
1	4" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	$ 97.60	1-2 Weeks	$ 94.14	1-2 weeks	$ 99.16	Stock-2weeks	NO BID	NO BID	$ 118.59	2 - 3 Weeks
2	4" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 92.48	1-2 weeks	$ 82.60	Stock-2weeks	NO BID	NO BID	$ 89.53	2 - 3 Weeks
3	4" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts	$ 108.90	1-2 Weeks	$ 108.95	1-2 weeks	$ 122.33	Stock-2weeks	NO BID	NO BID	$ 130.31	2 - 4 Weeks
4	4" Transition Gland Pack	$ 22.25	1-2 Weeks	$ 21.86	1-2 weeks	$ 27.69	Stock-2weeks	NO BID	NO BID	$ 20.81	2 - 4 Weeks
5	6" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 115.62	1-2 weeks	$ 117.29	Stock-2weeks	NO BID	NO BID	$ 124.94	2 - 3 Weeks
6	6" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts	$ 122.05	1-2 Weeks	$ 158.44	1-2 weeks	$ 168.81	Stock-2weeks	NO BID	NO BID	$ 179.83	2 - 4 Weeks
7	6" Transition Gland Pack	$ 26.50	1-2 Weeks	$ 25.60	1-2 weeks	$ 24.08	Stock-2weeks	NO BID	NO BID	$ 25.66	2 - 4 Weeks
8	6" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	$ 158.50	1-2 Weeks	$ 147.72	1-2 weeks	$ 135.91	Stock-2weeks	NO BID	NO BID	$ 198.55	2 - 3 Weeks
9	8" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 167.67	1-2 weeks	$ 154.03	Stock-2weeks	NO BID	NO BID	$ 162.44	2 - 3 Weeks
10	8" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts	$ 177.00	1-2 Weeks	$ 168.34	1-2 weeks	$ 180.31	Stock-2weeks	NO BID	NO BID	$ 192.07	2 - 4 Weeks
11	8" Transition Gland Pack	$ 31.50	1-2 Weeks	$ 30.82	1-2 weeks	$ 28.89	Stock-2weeks	NO BID	NO BID	$ 30.79	2 - 4 Weeks
12	8" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	$ 168.15	1-2 Weeks	$ 147.72	1-2 weeks	$ 136.05	Stock-2weeks	NO BID	NO BID	$ 199.44	2 - 3 Weeks
13	10" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 246.09	1-2 weeks	$ 229.54	Stock-2weeks	NO BID	NO BID	$ 239.53	2 - 3 Weeks
14	10" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts	$ 222.22	1-2 Weeks	$ 222.99	1-2 weeks	$ 239.56	Stock-2weeks	NO BID	NO BID	$ 255.19	2 - 4 Weeks
15	10" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	$ 259.80	1-2 Weeks	$ 381.58	1-2 weeks	$ 307.84	Stock-2weeks	NO BID	NO BID	$ 465.97	2 - 3 Weeks
16	12" Foster Adapter w/ Accessory Pack	No Bid	No Bid	$ 249.99	1-2 weeks	$ 241.78	Stock-2weeks	NO BID	NO BID	$ 252.03	2 - 3 Weeks
17	12" Mechanical Joint Gland Pack w/ Stainless Steel Bolts and Nuts	$ 267.10	1-2 Weeks	$ 225.91	1-2 weeks	$ 244.93	Stock-2weeks	NO BID	NO BID	$ 260.92	2 - 4 Weeks
18	12" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	$ 225.50	1-2 Weeks	$ 382.15	1-2 weeks	$ 308.21	Stock-2weeks	NO BID	NO BID	$ 466.67	2 - 3 Weeks
19	16" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 506.94	1-2 weeks	$ 481.58	Stock-2weeks	NO BID	NO BID	$ 496.82	2 - 3 Weeks
20	16" Full-Faced Flange Pack with Stainless Steel Bolts and Nuts	No Bid	No Bid	$ 837.34	1-2 weeks	$ 552.46	Stock-2weeks	NO BID	NO BID	$ 865.17	2 - 3 Weeks
21	24" Foster Adapter w/ Accessory Kit	No Bid	No Bid	$ 936.75	1-2 weeks	$ 903.01	1-2 weeks	NO BID	NO BID	$ 927.03	2 - 3 Weeks
22	20" Foster Adapter with Accessory Kit	No Bid	No Bid	$ 734.65	1-2 weeks	$ 707.09	1-2 weeks	NO BID	NO BID	$ 727.03	2 - 3 Weeks
23	3/4" 90° CTS x CTS	$ 30.25	1-2 Weeks	$ 61.56	stock to 4 weeks	$ 29.47	Stock-2Weeks	NO BID	NO BID	$ 29.30	Stock to 3 Weeks
24	3/4" 90° CTS x FIPT	$ 27.30	1-2 Weeks	no bid	No Bid	$ 26.57	Stock-2Weeks	NO BID	NO BID	$ 26.42	Stock to 3 Weeks
25	3/4" 90° FIPT x MIPT	$ 14.85	1-2 Weeks	no bid	No Bid	$ 9.96	Stock-2Weeks	NO BID	NO BID	$ 14.36	Stock to 3 Weeks
26	3/4" 90° MIPT x CTS	$ 21.05	1-2 Weeks	no bid	No Bid	$ 20.50	Stock-2Weeks	NO BID	NO BID	$ 20.39	Stock to 3 Weeks
27	3/4" Corp Caps (quick nut)	No Bid	No Bid	no bid	No Bid	$ 31.88	Stock-2Weeks	NO BID	NO BID	$ 8.94	Stock to 3 Weeks
28	3/4" Corp Caps (grip nut)	No Bid	No Bid	no bid	No Bid	$ 31.88	Stock-2Weeks	NO BID	NO BID	$ 7.54	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
29	3/4" CTS x 1/2" GALV	$ 25.15	1-2 Weeks	no bid	No Bid	$ 41.24	Stock-2Weeks	NO BID	NO BID	$ 41.00	Stock to 3 Weeks
30	3/4" CTS x 1/2" MIPT	$ 17.70	1-2 Weeks	no bid	No Bid	$ 17.26	Stock-2Weeks	NO BID	NO BID	$ 17.16	Stock to 3 Weeks
31	3/4" CTS x 1/2" PVC	$ 31.40	1-2 Weeks	no bid	No Bid	$ 43.92	Stock-2Weeks	NO BID	NO BID	$ 43.67	Stock to 3 Weeks
32	3/4" CTS x 3/4" CTS	$ 23.40	1-2 Weeks	$ 27.23	stock to 4 weeks	$ 22.90	Stock-2Weeks	NO BID	NO BID	$ 22.67	Stock to 3 Weeks
33	3/4" CTS x 3/4" FIPT (female pigtail)	$ 20.20	1-2 Weeks	$ 23.92	stock to 4 weeks	$ 19.69	Stock-2Weeks	NO BID	NO BID	$ 19.58	Stock to 3 Weeks
34	3/4" CTS x 3/4" GALV	$ 25.90	1-2 Weeks	no bid	No Bid	$ 25.24	Stock-2Weeks	NO BID	NO BID	$ 25.09	Stock to 3 Weeks
35	3/4" CTS x 3/4" MIPT (male pigtail)	$ 19.25	1-2 Weeks	$ 22.30	stock to 4 weeks	$ 18.72	Stock-2Weeks	NO BID	NO BID	$ 18.62	Stock to 3 Weeks
36	3/4" CTS x 3/4" PVC	$ 31.65	1-2 Weeks	no bid	No Bid	$ 30.83	Stock-2Weeks	NO BID	NO BID	$ 30.66	Stock to 3 Weeks
37	3/4" CTS x 1" FIPT	$ 24.05	1-2 Weeks	no bid	No Bid	$ 23.45	Stock-2Weeks	NO BID	NO BID	$ 23.32	Stock to 3 Weeks
38	3/4" CTS x 1" PVC	$ 33.40	1-2 Weeks	no bid	No Bid	$ 43.14	Stock-2Weeks	NO BID	NO BID	$ 42.89	Stock to 3 Weeks
39	3/4" FIPT x 1" FIPT	$ 15.40	1-2 Weeks	no bid	No Bid	$ 11.95	Stock-2Weeks	NO BID	NO BID	$ 14.90	Stock to 3 Weeks
40	3/4" FIPT x 1" PVC	$ 39.80	1-2 Weeks	no bid	No Bid	$ 38.78	Stock-2Weeks	NO BID	NO BID	$ 38.56	Stock to 3 Weeks
41	3/4" FIPT x 3/4" CTS (replaces flare nut)	$ 21.85	1-2 Weeks	no bid	No Bid	$ 21.30	Stock-2Weeks	NO BID	NO BID	$ 21.18	Stock to 3 Weeks
42	3/4" FIPT x 3/4" GALV	$ 21.85	1-2 Weeks	no bid	No Bid	$ 22.42	Stock-2Weeks	NO BID	NO BID	$ 22.29	Stock to 3 Weeks
43	3/4" FIPT x 3/4" PVC	$ 23.00	1-2 Weeks	no bid	No Bid	$ 24.62	Stock-2Weeks	NO BID	NO BID	$ 24.48	Stock to 3 Weeks
44	3/4" FIPT x 3/4" PVC	$ 25.25	1-2 Weeks	no bid	No Bid	$ 24.62	Stock-2Weeks	NO BID	NO BID	$ 24.48	Stock to 3 Weeks
45	3/4" GALV x 1/2" MIPT	$ 25.25	1-2 Weeks	no bid	No Bid	$ 20.57	Stock-2Weeks	NO BID	NO BID	Not Available	Not Available
46	3/4" GALV x 3/4" MIPT	$ 23.20	1-2 Weeks	no bid	No Bid	$ 22.59	Stock-2Weeks	NO BID	NO BID	$ 22.46	Stock to 3 Weeks
47	3/4" Quick Nut Joint Assembly for CTS	$ 9.20	1-2 Weeks	$ 8.95	stock to 4 weeks	$ 9.08	Stock-2Weeks	NO BID	NO BID	$ 8.94	Stock to 3 Weeks
48	3/4" Grip Nut Joint Assembly for CTS	$ 7.80	1-2 Weeks	no bid	No Bid	$ 7.66	Stock-2Weeks	NO BID	NO BID	$ 7.54	Stock to 3 Weeks
49	3/4" Meter Adapter	$ 12.50	1-2 Weeks	no bid	No Bid	$ 12.92	Stock-2Weeks	NO BID	NO BID	$ 12.86	Stock to 3 Weeks
50	3/4" MIPT x 1" CTS	$ 21.30	1-2 Weeks	no bid	No Bid	$ 20.73	Stock-2Weeks	NO BID	NO BID	$ 20.62	Stock to 3 Weeks
51	3/4" MIPT x 1" PVC	$ 37.95	1-2 Weeks	no bid	No Bid	$ 37.02	Stock-2Weeks	NO BID	NO BID	$ 36.80	Stock to 3 Weeks
52	3/4" MIPT x 1/2" GALV	$ 21.10	1-2 Weeks	no bid	No Bid	$ 20.57	Stock-2Weeks	NO BID	NO BID	$ 20.46	Stock to 3 Weeks
53	3/4" MIPT x 3/4" PVC	$ 25.45	1-2 Weeks	no bid	No Bid	$ 24.79	Stock-2Weeks	NO BID	NO BID	$ 24.65	Stock to 3 Weeks
54	3/4" Tee, CTS x CTS x CTS	$ 56.60	1-2 Weeks	$ 62.60	stock to 4 weeks	$ 55.19	Stock-2Weeks	NO BID	NO BID	$ 54.86	Stock to 3 Weeks
55	3/4" x 1" Tee, CTS x CTS x CTS	$ 60.32	1-2 Weeks	no bid	No Bid	$ 58.79	Stock-2Weeks	NO BID	NO BID	$ 58.45	Stock to 3 Weeks
56	1" 90° CTS x FIPT	$ 44.45	1-2 Weeks	no bid	No Bid	$ 43.32	Stock-2Weeks	NO BID	NO BID	$ 43.07	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
57	1" 90° Elbow CTS x CTS	$ 38.80	1-2 Weeks	$ 42.97	stock to 4 weeks	$ 37.84	Stock-2Weeks	NO BID	NO BID	$ 37.62	Stock to 3 Weeks
58	1" 90° Elbow MIPT x CTS	$ 35.00	1-2 Weeks	no bid	No Bid	$ 34.12	Stock-2Weeks	NO BID	NO BID	$ 33.92	Stock to 3 Weeks
59	1" Corp Caps (quick nut)	No Bid	No Bid	no bid	No Bid	$ 59.57	Stock-2Weeks	NO BID	NO BID	$ 10.97	Stock to 3 Weeks
60	1" Corp Caps (grip nut)	No Bid	No Bid	no bid	No Bid	$ 51.55	Stock-2Weeks	NO BID	NO BID	$ 12.31	Stock to 3 Weeks
61	1" CTS x 1" CTS	$ 26.75	1-2 Weeks	$ 29.70	stock to 4 weeks	$ 26.08	Stock-2Weeks	NO BID	NO BID	$ 25.93	Stock to 3 Weeks
62	1" CTS x 1" GALV	$ 34.75	1-2 Weeks	no bid	No Bid	$ 33.86	Stock-2Weeks	NO BID	NO BID	$ 33.67	Stock to 3 Weeks
63	1" CTS x 1" PVC	$ 45.70	1-2 Weeks	no bid	No Bid	$ 44.54	Stock-2Weeks	NO BID	NO BID	$ 44.28	Stock to 3 Weeks
64	1" CTS x 3/4" CTS	$ 27.20	1-2 Weeks	$ 30.03	stock to 4 weeks	$ 26.50	Stock-2Weeks	NO BID	NO BID	$ 26.35	Stock to 3 Weeks
65	1" CTS x 3/4" PVC	$ 33.40	1-2 Weeks	no bid	No Bid	$ 48.06	Stock-2Weeks	NO BID	NO BID	$ 47.78	Stock to 3 Weeks
66	1" CTS x FIPT (replaces flare nut)	$ 32.10	1-2 Weeks	no bid	No Bid	$ 31.31	Stock-2Weeks	NO BID	NO BID	$ 31.13	Stock to 3 Weeks
67	1" FIPT x 1" CTS (female pigtail)	$ 32.10	1-2 Weeks	$ 34.20	stock to 4 weeks	$ 26.72	Stock-2Weeks	NO BID	NO BID	$ 26.57	Stock to 3 Weeks
68	1" GALV x 1" MIPT	$ 35.40	1-2 Weeks	no bid	No Bid	$ 34.51	Stock-2Weeks	NO BID	NO BID	$ 34.30	Stock to 3 Weeks
69	1" GALV x 3/4" MIPT	$ 34.10	1-2 Weeks	no bid	No Bid	$ 33.24	Stock-2Weeks	NO BID	NO BID	$ 33.05	Stock to 3 Weeks
70	1" Quick Nut Joint Assembly for CTS	$ 11.30	1-2 Weeks	$ 13.79	stock to 4 weeks	$ 11.03	Stock-2Weeks	NO BID	NO BID	$ 10.97	Stock to 3 Weeks
71	1" Grip Nut Joint Assembly for CTS	$ 10.65	1-2 Weeks	no bid	No Bid	$ 11.03	Stock-2Weeks	NO BID	NO BID	$ 10.34	Stock to 3 Weeks
72	1" MIPT x 1" CTS (male pigtail)	$ 21.00	1-2 Weeks	$ 26.39	stock to 4 weeks	$ 22.18	Stock-2Weeks	NO BID	NO BID	$ 22.05	Stock to 3 Weeks
73	1" MIPT x 3/4" CTS	$ 21.00	1-2 Weeks	no bid	No Bid	$ 20.45	Stock-2Weeks	NO BID	NO BID	$ 20.34	Stock to 3 Weeks
74	1" Mueller Grip Nuts	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
75	1" PVC x 3/4" PVC	$ 46.65	1-2 Weeks	no bid	No Bid	$ 45.44	Stock-2Weeks	NO BID	NO BID	$ 45.17	Stock to 3 Weeks
76	1" Tee, CTS x CTS x CTS	$ 60.60	1-2 Weeks	$ 86.80	stock to 4 weeks	$ 59.06	Stock-2Weeks	NO BID	NO BID	$ 58.71	Stock to 3 Weeks
77	1" x 3/4" "Y", CTS x CTS x CTS	$ 48.45	1-2 Weeks	no bid	No Bid	$ 47.20	Stock-2Weeks	NO BID	NO BID	$ 46.92	Stock to 3 Weeks
78	1" x 3/4" Meter Flange	$ 23.30	1-2 Weeks	no bid	No Bid	$ 31.06	Stock-2Weeks	NO BID	NO BID	$ 30.88	Stock to 3 Weeks
79	1" x 3/4" Tee, CTS x CTS x CTS	$ 62.60	1-2 Weeks	$ 168.04	stock to 4 weeks	$ 60.62	Stock-2Weeks	NO BID	NO BID	$ 60.27	Stock to 3 Weeks
80	1 1/4" 90° CTS x CTS	$ 70.20	1-2 Weeks	no bid	No Bid	$ 144.75	Stock-2Weeks	NO BID	NO BID	$ 68.01	Stock to 3 Weeks (G-
81	1 1/4" CTS x 1 1/4" CTS	$ 46.20	1-2 Weeks	no bid	No Bid	$ 45.05	Stock-2Weeks	NO BID	NO BID	$ 44.78	Stock to 3 Weeks
82	1 1/4" CTS x 1 1/4" GALV	$ 87.55	1-2 Weeks	no bid	No Bid	$ 85.33	Stock-2Weeks	NO BID	NO BID	$ 84.91	Stock to 3 Weeks
83	1 1/4" CTS x 1 1/4" MIPT	$ 43.40	1-2 Weeks	no bid	No Bid	$ 42.40	Stock-2Weeks	NO BID	NO BID	$ 42.15	Stock to 3 Weeks
84	1 1/4" FIPT x 1 1/4" CTS	$ 50.05	1-2 Weeks	no bid	No Bid	$ 48.78	Stock-2Weeks	NO BID	NO BID	$ 40.00	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
85	1 1/4" GALV x 1 1/4" MIPT	$ 50.00	1-2 Weeks	no bid	No Bid	$ 48.71	Stock-2Weeks	NO BID	NO BID	$ 48.73	Stock to 3 Weeks
86	1 1/4" PVC x 1 1/4" PVC	$ 83.25	1-2 Weeks	no bid	No Bid	$ 81.15	Stock-2Weeks	NO BID	NO BID	$ 80.67	Stock to 3 Weeks
87	1 1/2" 90° CTS x CTS	$ 124.75	1-2 Weeks	no bid	No Bid	$ 121.56	Stock-2Weeks	NO BID	NO BID	$ 120.84	Stock to 3 Weeks
88	1 1/2" 90° CTS x MIPT	$ 101.65	1-2 Weeks	no bid	No Bid	$ 99.09	Stock-2Weeks	NO BID	NO BID	$ 98.50	Stock to 3 Weeks
89	1 1/2" CTS x 1 1/2" GALV	$ 71.50	1-2 Weeks	no bid	No Bid	$ 141.16	Stock-2Weeks	NO BID	NO BID	$ 140.32	Stock to 3 Weeks
90	1 1/2" CTS x 1 1/2" MIPT (pigtail)	$ 123.20	1-2 Weeks	$ 72.92	stock to 4 weeks	$ 60.75	Stock-2Weeks	NO BID	NO BID	$ 60.40	Stock to 3 Weeks
91	1 1/2" CTS x 1 1/2" PVC	$ 123.20	1-2 Weeks	$ 117.38	stock to 4 weeks	$ 156.52	Stock-2Weeks	NO BID	NO BID	$ 155.59	Stock to 3 Weeks
92	1 1/2" CTS x CTS	$ 89.55	1-2 Weeks	$ 108.12	stock to 4 weeks	$ 87.30	Stock-2Weeks	NO BID	NO BID	$ 86.78	Stock to 3 Weeks
93	1 1/2" GALV x 1 1/2" MIPT	$ 71.50	1-2 Weeks	no bid	No Bid	$ 69.69	Stock-2Weeks	NO BID	NO BID	$ 69.28	Stock to 3 Weeks
94	1 1/2" GALV x GALV	$ 88.85	1-2 Weeks	no bid	No Bid	$ 86.42	Stock-2Weeks	NO BID	NO BID	$ 86.00	Stock to 3 Weeks
95	1 1/2" Meter Flanges	$ 55.55	1-2 Weeks	$ 130.00	1 week	$ 54.13	Stock-2Weeks	NO BID	NO BID	$ 53.81	Stock to 3 Weeks
96	1 1/2" PVC x 1 1/2" PVC	$ 113.20	1-2 Weeks	no bid	No Bid	$ 110.34	Stock-2Weeks	NO BID	NO BID	$ 109.68	Stock to 3 Weeks
97	1 1/2" x 1" Meter Adapters A46	$ 185.30	1-2 Weeks	no bid	No Bid	$ 180.61	Stock-2Weeks	NO BID	NO BID	$ 179.53	Stock to 3 Weeks
98	2" 90° CTS x CTS	$ 252.35	1-2 Weeks	$ 295.24	stock to 4 weeks	$ 245.95	Stock-2Weeks	NO BID	NO BID	$ 244.48	Stock to 3 Weeks
99	2" 90° MIPT x CTS	$ 145.70	1-2 Weeks	no bid	No Bid	$ 142.02	Stock-2Weeks	NO BID	NO BID	$ 141.17	Stock to 3 Weeks
100	2" CTS x 1 1/2" MIPT	$ 75.00	1-2 Weeks	no bid	No Bid	$ 160.94	Stock-2Weeks	NO BID	NO BID	$ 159.98	Stock to 3 Weeks
101	2" CTS x 2" CTS	$ 120.90	1-2 Weeks	$ 141.45	stock to 4 weeks	$ 117.84	Stock-2Weeks	NO BID	NO BID	$ 117.14	Stock to 3 Weeks
102	2" CTS x 2" GALV	$ 125.90	1-2 Weeks	no bid	No Bid	$ 186.07	Stock-2Weeks	NO BID	NO BID	$ 184.95	Stock to 3 Weeks
103	2" CTS x 2" PVC	$ 113.50	1-2 Weeks	$ 128.65	stock to 4 weeks	$ 205.82	Stock-2Weeks	NO BID	NO BID	$ 204.59	Stock to 3 Weeks
104	2" FIPT x 2" CTS	$ 94.90	1-2 Weeks	$ 118.95	stock to 4 weeks	$ 92.52	Stock-2Weeks	NO BID	NO BID	$ 91.97	Stock to 3 Weeks
105	2" FIPT x 2" GALV	$ 111.80	1-2 Weeks	no bid	No Bid	$ 108.96	Stock-2Weeks	NO BID	NO BID	$ 108.32	Stock to 3 Weeks
106	2" Quick Nut Joint Assembly for CTS	$ 33.35	1-2 Weeks	no bid	No Bid	$ 32.51	Stock-2Weeks	NO BID	NO BID	$ 32.32	Stock to 3 Weeks
107	2" Grip Nut Joint Assembly for CTS	$ 31.50	1-2 Weeks	no bid	No Bid	$ 30.08	Stock-2Weeks	NO BID	NO BID	$ 30.51	Stock to 3 Weeks
108	2" MIPT x 1 1/2" CTS	$ 76.20	1-2 Weeks	no bid	No Bid	$ 101.45	Stock-2Weeks	NO BID	NO BID	$ 100.85	Stock to 3 Weeks
109	2" MIPT x 1 1/2" FIPT	$ 93.20	1-2 Weeks	no bid	No Bid	$ 18.90	Stock-2Weeks	NO BID	NO BID	$ 25.12	Stock to 3 Weeks (brass
110	2" MIPT x 2" CTS (pigtail)	$ 113.50	1-2 Weeks	$ 109.70	stock to 4 weeks	$ 88.51	Stock-2Weeks	NO BID	NO BID	$ 87.99	Stock to 3 Weeks
111	2" MIPT x 2" GALV	$ 94.45	1-2 Weeks	no bid	No Bid	$ 90.84	Stock-2Weeks	NO BID	NO BID	$ 90.31	Stock to 3 Weeks
112	2" MIPT x 2" PVC	$ 93.20	1-2 Weeks	$ 128.65	stock to 4 weeks	$ 110.60	Stock-2Weeks	NO BID	NO BID	$ 109.94	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
113	2" Multiservice "Y", Manifold	No Bid	No Bid	no bid	No Bid	$ 132.64	Stock-2Weeks	NO BID	NO BID	$ 91.50	Stock to 3 Weeks
114	2" PVC x 2" FIPT	$ 130.35	1-2 Weeks	$ 147.80	stock to 4 weeks	$ 127.07	Stock-2Weeks	NO BID	NO BID	$ 126.31	Stock to 3 Weeks
115	2" PVC x 2" GALV	$ 171.25	1-2 Weeks	no bid	No Bid	$ 140.39	Stock-2Weeks	NO BID	NO BID	$ 139.55	Stock to 3 Weeks
116	2" PVC x 2" PVC	$ 93.20	1-2 Weeks	no bid	No Bid	$ 166.90	Stock-2Weeks	NO BID	NO BID	$ 165.91	Stock to 3 Weeks
117	2" Tee, CTS x CTS x CTS	$ 329.72	1-2 Weeks	$ 410.39	stock to 4 weeks	$ 321.39	Stock-2Weeks	NO BID	NO BID	$ 319.46	Stock to 3 Weeks
118	2" x 1" Tee, CTS x CTS x FIPT	$ 151.70	1-2 Weeks	no bid	No Bid	$ 260.32	Stock-2Weeks	NO BID	NO BID	$ 146.97	Stock to 3 Weeks (G-
119	2" x 3/4" Tee, CTS x CTS x FIPT	$ 151.70	1-2 Weeks	no bid	No Bid	$ 268.74	Stock-2Weeks	NO BID	NO BID	$ 146.97	Stock to 3 Weeks (G-
120	Fire Hydrant, 3' Bury	No Bid	No Bid	$ 3,195.19	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
121	Fire Hydrant, 3 1/2' Bury	No Bid	No Bid	$ 3,272.95	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
122	Fire Hydrant, 4' Bury	No Bid	No Bid	$ 3,350.71	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
123	Fire Hydrant, 4 1/2' Bury	No Bid	No Bid	$ 3,428.47	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
124	Fire Hydrant, 5' Bury	No Bid	No Bid	$ 3,506.23	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
125	Fire Hydrant, 5 1/2' Bury	No Bid	No Bid	$ 3,584.58	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
126	Fire Hydrant, 6' Bury	No Bid	No Bid	$ 3,662.34	4 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
127	1' Hydrant Extension (Kennedy)	No Bid	No Bid	no bid	No Bid	$ 456.61	4-6 Weeks	NO BID	NO BID	$ 535.53	1 - 3 Weeks
128	1 1/2' Hydrant Extension (Kennedy)	No Bid	No Bid	no bid	No Bid	$ 523.07	4-6 Weeks	NO BID	NO BID	$ 613.49	1 - 3 Weeks
129	2' Hydrant Extension (Kennedy)	No Bid	No Bid	no bid	No Bid	$ 580.04	4-6 Weeks	NO BID	NO BID	$ 680.30	1 - 3 Weeks
130	3' Hydrant Extension (Kennedy)	No Bid	No Bid	no bid	No Bid	$ 876.96	4-6 Weeks	NO BID	NO BID	$ 1,028.55	1 - 3 Weeks
131	1' Hydrant Extension (Mueller)	No Bid	No Bid	$ 1,127.42	stock to 4 weeks	$ 526.52	4-6 Weeks	NO BID	NO BID	$ 617.53	1 - 3 Weeks
132	1 1/2' Hydrant Extension (Mueller)	No Bid	No Bid	$ 1,195.57	stock to 4 weeks	$ 596.44	4-6 Weeks	NO BID	NO BID	$ 699.53	1 - 3 Weeks
133	2' Hydrant Extension (Mueller)	No Bid	No Bid	$ 1,436.48	stock to 4 weeks	$ 673.26	4-6 Weeks	NO BID	NO BID	$ 789.63	1 - 3 Weeks
134	3' Hydrant Extension (Mueller)	No Bid	No Bid	$ 2,252.56	stock to 4 weeks	$ 887.33	4-6 Weeks	NO BID	NO BID	$ 1,040.70	1 - 3 Weeks
135	1' Hydrant Extension (M&H)	No Bid	No Bid	no bid	No Bid	$ 456.61	4-6 Weeks	NO BID	NO BID	$ 535.53	1 - 3 Weeks
136	1 1/2' Hydrant Extension (M&H)	No Bid	No Bid	no bid	No Bid	$ 523.07	4-6 Weeks	NO BID	NO BID	$ 613.49	1 - 3 Weeks
137	2' Hydrant Extension (M&H)	No Bid	No Bid	no bid	No Bid	$ 586.36	4-6 Weeks	NO BID	NO BID	$ 687.71	1 - 3 Weeks
138	3' Hydrant Extension (M&H)	No Bid	No Bid	no bid	No Bid	$ 843.30	4-6 Weeks	NO BID	NO BID	$ 989.07	1 - 3 Weeks
139	6" x 13" Swivel Hydrant Adapter	$ 221.45		$ 207.06	1 week	$ 201.08	Stock-7 days	$ 197.07	1-3 WEEKS	$ 213.04	2 - 4 Weeks
140	6" x 18" Swivel Hydrant Adapter	$ 306.30		$ 286.58	1 week	$ 268.16	Stock-7 days	$ 272.59	1-3 WEEKS	$ 294.69	2 - 4 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
141	8" x 18" Swivel Hydrant Adapter	No Bid	No Bid	no bid	No Bid	$ 485.15	1-2 Weeks	NO BID	NO BID	No Bid	No Bid
142	3" Blind Flange	$ 68.95	2-3 Weeks	$ 64.55	1-2 weeks	$ 62.61	Stock-2 Weeks	$ 61.37	1-3 weeks	$ 66.33	2 - 4 Weeks
143	3" Blind Flange x 2" FIPT	$ 90.15	2-3 Weeks	$ 84.45	1-2 weeks	$ 81.87	Stock-2 Weeks	$ 80.25	1-3 weeks	$ 87.22	2 - 4 Weeks
144	3" Flanged Tee	$ 343.40	2-3 Weeks	$ 321.69	1-2 weeks	$ 311.85	Stock-2 Weeks	$ 305.63	1-3 weeks	$ 332.20	2 - 4 Weeks
145	4" Ductile Iron Spool Piece, 6 ft. length	No Bid	No Bid	$ 778.95	3-4 weeks	$ 502.10	Stock-2 Weeks	NO BID	NO BID	$ 772.72	3 - 6 Weeks
146	4" x 3" Flanged Reducer	$ 271.15	2-3 Weeks	$ 254.00	1-2 weeks	$ 246.26	Stock-2 Weeks	$ 241.32	1-3 weeks	$ 262.30	2 - 4 Weeks
147	4" Mechanical Joint x 3" Flange Reducer	$ 319.55	2-3 Weeks	$ 388.66	1-2 weeks	$ 892.59	4-6 Weeks	$ 284.39	1-3 weeks	$ 162.17	2 - 4 Weeks
148	4" Blind Flange	$ 104.75	2-3 Weeks	$ 98.10	1-2 weeks	$ 95.12	Stock-2 Weeks	$ 93.23	1-3 weeks	$ 100.78	2 - 4 Weeks
149	4" Blind Flange x 2" FIPT	$ 159.10	2-3 Weeks	$ 149.03	1-2 weeks	$ 144.48	Stock-2 Weeks	$ 141.61	1-3 weeks	$ 153.92	2 - 4 Weeks
150	4" Flange Tee	$ 395.10	2-3 Weeks	$ 370.10	1-2 weeks	$ 358.81	Stock-2 Weeks	$ 351.65	1-3 weeks	$ 382.22	2 - 4 Weeks
151	6" Ductile Iron Spool Piece, 6 ft. length	No Bid	No Bid	$ 960.32	3-4 weeks	$ 609.47	Stock-2 Weeks	NO BID	NO BID	$ 952.64	3 - 6 Weeks
152	6" Blind Flange	$ 185.65	2-3 Weeks	$ 173.85	1-2 weeks	$ 168.57	Stock-2 Weeks	$ 165.21	1-3 weeks	$ 178.60	2 - 4 Weeks
153	6" Blind Flange x 2" FIPT	$ 243.30	2-3 Weeks	$ 227.90	1-2 weeks	$ 220.94	Stock-2 Weeks	$ 216.54	1-3 weeks	$ 235.36	2 - 4 Weeks
154	6" Flanged Tee	$ 659.00	2-3 Weeks	$ 616.68	1-2 weeks	$ 597.82	Stock-2 Weeks	$ 585.88	1-3 weeks	$ 636.82	2 - 4 Weeks
155	8" Blind Flange	$ 263.85	2-3 Weeks	$ 247.15	1-2 weeks	$ 239.61	Stock-2 Weeks	$ 234.83	1-3 weeks	$ 253.86	2 - 4 Weeks
156	8" Blind Flange x 2" FIPT	$ 352.00	2-3 Weeks	$ 329.75	1-2 weeks	$ 319.68	Stock-2 Weeks	$ 313.30	1-3 weeks	$ 340.54	2 - 4 Weeks
157	3" Mechanical Joint X Flange Adapter	$ 99.00	2-3 Weeks	$ 92.53	1-2 weeks	$ 89.70	Stock-2 Weeks	$ 227.75	1-3 weeks	$ 95.04	2 - 4 Weeks
158	4" Mechanical Joint X Flange Adapter	$ 142.55	2-3 Weeks	$ 133.50	1-2 weeks	$ 129.43	Stock-2 Weeks	$ 244.27	1-3 weeks	$ 137.14	2 - 4 Weeks
159	6" Mechanical Joint x Flange Adapter	$ 208.15	2-3 Weeks	$ 194.98	1-2 weeks	$ 189.04	Stock-2 Weeks	$ 339.84	1-3 weeks	$ 200.29	2 - 4 Weeks
160	8" Mechanical Joint x Flange Adapter	$ 269.00	2-3 Weeks	$ 251.50	1-2 weeks	$ 243.82	Stock-2 Weeks	$ 482.05	1-3 weeks	$ 258.33	2 - 4 Weeks
161	5/8" x 3/4" Sensus Metal iPERL+ Meter 1 GAL Read	$ 199.75	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
162	5/8" x 3/4" Kamstrup FlowIQ 2100 Meter 1 GAL Read	No Bid	No Bid	$ 184.68	4-6 weeks	$ 425.00	Stock	NO BID	NO BID	No Bid	No Bid
163	5/8" x 3/4" Sensus ally® Meter 1 GAL Read	$ 453.75	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
164	Sensus SmartPoint® 520M Module, Single Port	$ 185.75	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
165	Sensus SmartPoint® 525M Module, Single Port	$ 207.50	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
166	3/4" Rubber Meter Gasket	$ 0.10	Stock	$ 0.18	stock	$ 0.32	Stock	$ 0.35	1-10 DAYS	$ 0.34	Stock to 2 Weeks
167	3/4" Plastic Meter Box Riser, 3" Tall	No Bid	No Bid	no bid	No Bid	$ 18.51	1-3 Weeks	NO BID	NO BID	$ 17.21	1 - 4 Weeks
168	3/4" Plastic Meter Box Riser, 6" Tall	No Bid	No Bid	no bid	No Bid	$ 34.25	1-3 Weeks	NO BID	NO BID	$ 31.83	1 - 4 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
169	3/4" Plastic Meter Box Top, with Snap Lock Meter Reader Lid	No Bid	No Bid	no bid	No Bid	$ 25.85	1-3 Weeks	NO BID	NO BID	$ 24.03	1 - 4 Weeks
170	Jumbo Old Castle Meter Box Riser, 6" Tall	No Bid	No Bid	no bid	No Bid	$ 34.42	1-3 Weeks	NO BID	NO BID	$ 31.83	1 - 4 Weeks
171	Jumbo Old Castle Plastic Meter Box	No Bid	No Bid	no bid	No Bid	$ 55.87	1-3 Weeks	NO BID	NO BID	$ 51.65	1 - 4 Weeks
172	Jumbo Old Castle Plastic Meter Top, with Snap Lock Meter Reader Lid	No Bid	No Bid	no bid	No Bid	$ 45.51	1-3 Weeks	NO BID	NO BID	$ 42.08	1 - 4 Weeks
173	DFW 24x36x24 Box and Lid	No Bid	No Bid	$ 1,161.92	8 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
174	DFW 12" Round Plastic Lid w/ MXU Clip	No Bid	No Bid	$ 59.14	8 weeks	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
175	1" Rubber Meter Gasket	$ 0.50	Stock	$ 0.26	stock	$ 0.33	Stock	$ 0.36	1-10 DAYS	$ 0.35	Stock to 2 Weeks
176	1" Sensus Metal iPERL+ Meter 1 GAL Read	$ 309.75	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
177	1" Kamstrup FlowIQ Meter 1 GAL Read	No Bid	No Bid	$ 381.28	4-6 weeks	$ 675.00	Stock	NO BID	NO BID	No Bid	No Bid
178	1" Sensus ally® Meter 1 GAL Read	$ 523.25	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
179	1 1/2" Sensus OMNI C2+ Meter 1 GAL Read	$ 1,590.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
180	1-1/2" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 1,150.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
181	1-1/2" Sensus Cordonel Meter 1 GAL Read	$ 1,975.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
182	1-1/2" Sensus Cordonel 1 GAL Read Measuring Chamber Assembly	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
183	2" Sensus OMNI C2+ Meter 1 GAL Read	$ 1,835.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
184	2" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 1,150.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
185	2" Sensus Cordonel Meter 1 GAL Read	$ 2,010.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
186	2" Sensus Cordonel 1 GAL Read Measuring Chamber Assembly	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
187	3" Sensus OMNI C2+ Meter 1 GAL Read	$ 2,325.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
188	3" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 1,665.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
189	3" Sensus Cordonel Meter 1 GAL Read	$ 2,915.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
190	3" Sensus Cordonel 1 GAL Read Measuring Chamber Assembly	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
191	4" Sensus OMNI C2+ Meter 1 GAL Read	$ 4,040.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
192	4" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 1,665.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
193	4" Sensus Cordonel Meter 1 GAL Read	$ 4,620.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
194	4" Sensus Cordonel 1 GAL Read Measuring Chamber Assembly	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
195	4" Sensus OMNI T2 Meter 1 GAL Read	$ 3,135.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
196	6" Sensus OMNI C2+ Meter 1 GAL Read	$ 6,980.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
197	6" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 3,675.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
198	6" Sensus Cordonel Meter 1 GAL Read	$ 6,975.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
199	6" Sensus Cordonel 1 GAL Read Measuring Chamber Assembly	No Bid	No Bid	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
200	6" Sensus OMNI T2 Meter 1 GAL Read	$ 5,654.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
201	8" Sensus OMNI C2+ Meter 1 GAL Read	$ 12,405.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
202	8" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 4,510.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
203	10" Sensus OMNI C2+ Meter 1 GAL Read	$ 16,010.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
204	10" Sensus OMNI C2+ 1 GAL Read Measuring Chamber Assembly	$ 4,510.00	4-6 Weeks	no bid	No Bid	No Bid	No Bid	NO BID	NO BID	No Bid	No Bid
205	3/4" Angled Dual Check Valve Assembly	No Bid	No Bid	$ 59.92	4 weeks	$ 79.58	Stock-2 Weeks	NO BID	NO BID	$ 78.31	Stock - 3 Weeks
206	3/4" Cartridge Dual Check Valve Assembly	No Bid	No Bid	no bid	No Bid	$ 86.37	1-2 Weeks	NO BID	NO BID	$ 117.68	Stock - 3 Weeks
207	3/4" Dual Check Valve Repair Kit	No Bid	No Bid	$ 36.48	4 weeks	$ 17.50	Stock-2 Weeks	NO BID	NO BID	$ 16.48	Stock - 3 Weeks
208	3/4" Cartridge Dual Check Valve Repair Kit	No Bid	No Bid	no bid	No Bid	$ 25.69	1-2 Weeks	NO BID	NO BID	$ 46.04	Stock - 3 Weeks
209	3/4" x 12" Stainless Steel Wrap Repair Clamp	$ 32.50	Non-Stock	no bid	No Bid	$ 138.16	1-2 Weeks	NO BID	NO BID	No Bid	No Bid
210	3/4" x 3" Stainless Steel Wrap Repair Clamp	$ 8.95	1-2 Weeks	no bid	No Bid	$ 12.75	Stock-2 Weeks	NO BID	NO BID	No Bid	No Bid
211	3/4" x 6" Stainless Steel Wrap Repair Clamp	$ 14.35	1-2 Weeks	no bid	No Bid	$ 23.69	Stock-2 Weeks	NO BID	NO BID	No Bid	No Bid
212	1" Angled Dual Check Valve Assembly	No Bid	No Bid	no bid	No Bid	$ 81.88	1-2 Weeks	NO BID	NO BID	$ 81.39	2 - 3 Weeks
213	1" Cartridge Dual Check Valve Assembly	No Bid	No Bid	no bid	No Bid	$ 98.02	1-2 Weeks	NO BID	NO BID	$ 119.61	Stock - 3 Weeks
214	1" Cartridge Dual Check Valve Repair Kit	No Bid	No Bid	no bid	No Bid	$ 47.98	1-2 Weeks	NO BID	NO BID	$ 73.80	Stock - 3 Weeks
215	1" x 12" Stainless Steel Wrap Repair Clamp	$ 35.00	Non-Stock	no bid	No Bid	$ 139.38	1-2 Weeks	NO BID	NO BID	No Bid	No Bid
216	1" x 3" Stainless Steel Wrap Repair Clamp	$ 13.85	1-2 Weeks	no bid	No Bid	$ 15.15	Stock-2 Weeks	NO BID	NO BID	$ 13.51	Stock - 3 Weeks
217	1" x 6" Stainless Steel Wrap Repair Clamp	$ 26.55	1-2 Weeks	no bid	No Bid	$ 29.17	Stock-2 Weeks	NO BID	NO BID	$ 25.86	Stock - 3 Weeks
218	1 1/4" x 12" Stainless Steel Wrap Repair Clamp	$ 36.35	Non-Stock	no bid	No Bid	$ 140.39	1-2 Weeks	NO BID	NO BID	No Bid	No Bid
219	1 1/4" x 3" Stainless Steel Wrap Repair Clamp	$ 17.10	1-2 Weeks	no bid	No Bid	$ 16.64	Stock-2 Weeks	NO BID	NO BID	$ 16.65	Stock - 3 Weeks
220	1 1/4" x 6" Stainless Steel Wrap Repair Clamp	$ 27.20	1-2 Weeks	no bid	No Bid	$ 27.01	Stock-2 Weeks	NO BID	NO BID	$ 27.01	Stock - 3 Weeks
221	1 1/2" x 3" Stainless Steel Wrap Repair Clamp	$ 18.50	1-2 Weeks	no bid	No Bid	$ 18.04	Stock-2 Weeks	NO BID	NO BID	$ 18.04	Stock - 3 Weeks
222	1 1/2" x 6" Stainless Steel Wrap Repair Clamp	$ 30.15	1-2 Weeks	no bid	No Bid	$ 29.38	Stock-2 Weeks	NO BID	NO BID	$ 29.39	Stock - 3 Weeks
223	1 1/2" x 12" Stainless Steel Wrap Repair Clamp	$ 76.85	Non-Stock	no bid	No Bid	$ 142.41	1-2 Weeks	NO BID	NO BID	$ 74.92	Stock - 3 Weeks
224	2" Angled Dual Check Valve	No Bid	No Bid	$ 394.13	4 weeks	$ 341.96	Stock-2 Weeks	NO BID	NO BID	$ 339.91	Stock - 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
225	2" x 3" Stainless Steel Wrap Repair Clamp	$ 21.70	1-2 Weeks	no bid	No Bid	$ 21.15	Stock-2 Weeks	NO BID	NO BID	$ 21.16	Stock - 3 Weeks
226	2" x 6" Stainless Steel Wrap Repair Clamp	$ 36.70	1-2 Weeks	no bid	No Bid	$ 35.77	Stock-2 Weeks	NO BID	NO BID	$ 35.78	Stock - 3 Weeks
227	2" x 9" Stainless Steel Wrap Repair Clamp	$ 62.90		no bid	No Bid	$ 82.67	1-2 Weeks	NO BID	NO BID	No Bid	No Bid
228	2" x 12" Stainless Steel Wrap Repair Clamp	$ 69.75		no bid	No Bid	$ 91.69	Stock-2 Weeks	NO BID	NO BID	No Bid	No Bid
229	4" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, C900 Class 150 (Blue)	No Bid	No Bid	$ 85.75	2 weeks	$ 70.42	Stock-2 Weeks	NO BID	NO BID	$ 78.54	Stock - 2 weeks
230	4" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, SDR21 (White)	$ 68.00	1-2 Weeks	$ 71.00	2 weeks	$ 70.22	Stock-2 Weeks	NO BID	NO BID	$ 78.32	Stock - 2 weeks
231	4" x 12" Extended Range Coupling	No Bid	No Bid	$ 224.30	2 weeks	$ 222.66	Stock-2 Weeks	NO BID	NO BID	$ 221.33	1 - 3 Weeks
232	4" Romac or Boalinq Coupling, Standard Length	$ 285.00	1-2 Weeks	$ 278.33	stock to 1 week	$ 193.54	Stock-2 Weeks	NO BID	NO BID	$ 192.38	1 - 3 Weeks (Boaling)
233	4" Romac or Boalinq Coupling, Long Length	No Bid	No Bid	$ 406.36	stock to 1 week	$ 348.95	Stock-2 Weeks	NO BID	NO BID	$ 346.86	1 - 3 Weeks (Boaling)
234	4" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200	$ 74.75	1-2 Weeks	$ 80.36	2 weeks	$ 72.88	Stock-2 Weeks	NO BID	NO BID	$ 72.45	Stock to 3 Weeks
235	4" x 7 1/2" Stainless Steel Repair Clamp, PVC	$ 74.75	1-2 Weeks	$ 80.36	2 weeks	$ 72.88	Stock-2 Weeks	NO BID	NO BID	$ 72.45	Stock to 3 Weeks
236	4" X 15" Stainless Steel Repair Clamp, AC Class 200	$ 115.00	1-2 Weeks	$ 141.96	2 weeks	$ 112.09	Stock-2 Weeks	NO BID	NO BID	$ 111.42	Stock to 3 Weeks
237	4" x 15" Stainless Steel Repair Clamp, PVC	$ 115.00	1-2 Weeks	$ 141.96	2 weeks	$ 112.09	Stock-2 Weeks	NO BID	NO BID	$ 111.42	Stock to 3 Weeks
238	6" x 7 1/2" Stainless Steel Repair Clamp, Class 200 AC	$ 91.20	1-2 Weeks	$ 96.18	2 weeks	$ 88.87	Stock-2 Weeks	NO BID	NO BID	$ 88.34	Stock to 3 Weeks
239	6" x 15" Stainless Steel Repair Clamp, Class 200 AC	$ 142.60	1-2 Weeks	$ 169.38	2 weeks	$ 138.98	Stock-2 Weeks	NO BID	NO BID	$ 138.16	Stock to 3 Weeks
240	6" x 7 1/2" Stainless Steel Repair Clamp, PVC	$ 94.55	1-2 Weeks	$ 96.18	2 weeks	$ 88.87	Stock-2 Weeks	NO BID	NO BID	$ 88.34	Stock to 3 Weeks
241	6" x 15" Stainless Steel Repair Clamp, PVC	$ 148.20	1-2 Weeks	$ 169.38	2 weeks	$ 138.98	Stock-2 Weeks	NO BID	NO BID	$ 138.16	Stock to 3 Weeks
242	6" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, SDR21 (White)	$ 119.50	1-2 Weeks	$ 124.98	2 weeks	$ 123.43	Stock-2 Weeks	NO BID	NO BID	$ 137.64	Stock - 2 weeks
243	6" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, C900 Class 150 (Blue)	No Bid	No Bid	$ 126.29	2 weeks	$ 134.16	Stock-2 Weeks	NO BID	NO BID	$ 120.46	Stock - 2 weeks
244	6" x 12" Extended Range Coupling	No Bid	No Bid	$ 263.89	2 weeks	$ 275.13	Stock-2 Weeks	NO BID	NO BID	$ 273.48	1 - 3 Weeks
245	6" Romac or Boalinq Coupling, Standard Length	$ 375.00	1-2 Weeks	$ 365.42	1 week	$ 256.32	Stock-2 Weeks	NO BID	NO BID	$ 254.78	1 - 3 Weeks (Boaling)
246	6" Romac or Boalinq Coupling, Long Length	No Bid	No Bid	$ 639.68	1 week	$ 495.02	Stock-2 Weeks	NO BID	NO BID	$ 492.04	1 - 3 Weeks (Boaling)
247	8" x 7 1/2" Stainless Steel Repair Clamp, AC Class 200	$ 94.55	1-2 Weeks	$ 112.69	2 weeks	$ 92.18	Stock-2 Weeks	NO BID	NO BID	$ 91.63	Stock to 3 Weeks
248	8" x 15" Stainless Steel Repair Clamp, AC Class 200	$ 148.20	1-2 Weeks	$ 206.68	2 weeks	$ 144.45	Stock-2 Weeks	NO BID	NO BID	$ 143.59	Stock to 3 Weeks
249	8" x 7 1/2" Stainless Steel Repair Clamp, PVC	$ 94.60	1-2 Weeks	$ 112.69	2 weeks	$ 92.18	Stock-2 Weeks	NO BID	NO BID	$ 91.63	Stock to 3 Weeks
250	8" x 15" Stainless Steel Repair Clamp, PVC	$ 148.20	1-2 Weeks	$ 206.68	2 weeks	$ 144.45	Stock-2 Weeks	NO BID	NO BID	$ 143.59	Stock to 3 Weeks
251	8" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, SDR21 (White)	$ 246.00	1-2 Weeks	$ 257.00	2 weeks	$ 254.23	Stock-2 Weeks	NO BID	NO BID	$ 283.52	Stock - 2 weeks
252	8" Harco, IPEX, or Equivalent Flow Control Gasketed Repair Coupling, C900 Class 150 (Blue)	No Bid	No Bid	$ 249.18	2 weeks	$ 276.33	Stock-2 Weeks	NO BID	NO BID	$ 290.47	Stock - 2 weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
253	8" x 12" Extended Range Coupling	No Bid	No Bid	$ 309.47	2 weeks	$ 330.26	Stock-2 Weeks	NO BID	NO BID	$ 328.28	1 - 3 Weeks
254	8" Romac or Boalinq Coupling, Standard Length	$ 425.00	1-2 Weeks	$ 412.57	stock to 1 week	$ 289.39	Stock-2 Weeks	NO BID	NO BID	$ 287.65	1 - 3 Weeks (Boaling)
255	8" Romac or Boalinq Coupling, Long Length	No Bid	No Bid	$ 715.20	stock to 1 week	$ 562.91	Stock-2 Weeks	NO BID	NO BID	$ 559.53	1 - 3 Weeks (Boaling)
256	10" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron	$ 113.30	1-2 Weeks	$ 150.17	2 weeks	$ 110.41	Stock-2 Weeks	NO BID	NO BID	$ 109.75	Stock to 3 Weeks
257	10" x 15" Stainless Steel Repair Clamp, Ductile Iron	$ 177.35	1-2 Weeks	$ 270.72	2 weeks	$ 172.85	Stock-2 Weeks	NO BID	NO BID	$ 171.82	Stock to 3 Weeks
258	10" x 15" Stainless Steel Repair Clamp, PVC	$ 177.35	1-2 Weeks	$ 270.72	2 weeks	$ 172.85	Stock-2 Weeks	NO BID	NO BID	$ 171.82	Stock to 3 Weeks
259	10" x 20" Stainless Steel Repair Clamp, PVC	$ 246.00	1-2 Weeks	$ 361.49	2 weeks	$ 239.71	Stock-2 Weeks	NO BID	NO BID	$ 238.28	Stock to 3 Weeks
260	10" x 12" Extended Range Coupling	No Bid	No Bid	$ 374.51	2 weeks	$ 463.15	Stock-2 Weeks	NO BID	NO BID	$ 460.37	1 - 3 Weeks
261	10" Romac or Boalinq Coupling	$ 550.00	1-2 Weeks	$ 530.75	stock to 1 week	$ 372.30	Stock-2 Weeks	NO BID	NO BID	$ 370.05	1 - 3 Weeks (Boaling)
262	10" Romac or Boalinq Coupling, Long Length	No Bid	No Bid	$ 869.51	stock to 1 week	No Bid		NO BID	NO BID	No Bid	No Bid
263	12" x 7 1/2" Stainless Steel Repair Clamp, Ductile Iron	$ 122.30	1-2 Weeks	$ 170.49	2 weeks	$ 119.23	Stock-2 Weeks	NO BID	NO BID	$ 118.52	Stock to 3 Weeks
264	12" x 15" Stainless Steel Repair Clamp, Ductile Iron	$ 194.05	1-2 Weeks	$ 308.77	2 weeks	$ 189.12	Stock-2 Weeks	NO BID	NO BID	$ 187.99	Stock to 3 Weeks
265	12" x 15" Stainless Steel Repair Clamp, PVC	$ 194.05	1-2 Weeks	$ 308.77	2 weeks	$ 189.12	Stock-2 Weeks	NO BID	NO BID	$ 187.99	Stock to 3 Weeks
266	12" x 20" Stainless Steel Repair Clamp, PVC	$ 254.15	1-2 Weeks	$ 428.81	2 weeks	$ 247.72	Stock-2 Weeks	NO BID	NO BID	$ 246.24	Stock to 3 Weeks
267	12" x 12" Extended Range Coupling	No Bid	No Bid	$ 436.21	2 weeks	$ 572.57	Stock-2 Weeks	NO BID	NO BID	$ 736.59	Stock to 3 Weeks
268	12" Romac or Boalinq Coupling	No Bid	No Bid	$ 626.45	stock to 1 week	$ 441.60	Stock-2 Weeks	NO BID	NO BID	$ 438.94	1 - 3 Weeks (Boaling)
269	12" Romac or Boalinq Coupling, Long Length	No Bid	No Bid	$ 998.12	stock to 1 week	No Bid		NO BID	NO BID	No Bid	No Bid
270	4" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 91.50	2-3 Weeks	$ 85.68	1 week	$ 83.08	Stock-2 Weeks	$ 81.43	1-3 weeks	$ 88.03	2 - 4 Weeks
271	4" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 97.45	2-3 Weeks	$ 91.27	1 week	$ 88.50	Stock-2 Weeks	$ 86.74	1-3 weeks	$ 93.77	2 - 4 Weeks
272	4" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 103.40	2-3 Weeks	$ 99.99	1 week	$ 93.91	Stock-2 Weeks	$ 92.05	1-3 weeks	$ 99.51	2 - 4 Weeks
273	4" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 110.05	2-3 Weeks	$ 103.05	1 week	$ 99.93	Stock-2 Weeks	$ 97.95	1-3 weeks	$ 105.89	2 - 4 Weeks
274	4" Mechanical Joint Cap, Ductile Iron, Class 350	$ 55.00	2-3 Weeks	$ 51.53	1 week	$ 49.56	Stock-2 Weeks	$ 48.98	1-3 weeks	$ 52.94	2 - 4 Weeks
275	4" Mechanical Joint Plug, Ductile Iron, Class 350	$ 69.60	2-3 Weeks	$ 67.30	1 week	$ 63.86	Stock-2 Weeks	$ 61.96	1-3 weeks	$ 66.98	2 - 4 Weeks
276	4" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350	$ 61.00	2-3 Weeks	$ 58.98	1 week	$ 55.95	Stock-2 Weeks	$ 54.29	1-3 weeks	$ 58.69	2 - 4 Weeks
277	4" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 114.70	2-3 Weeks	$ 107.41	1 week	$ 104.15	Stock-2 Weeks	$ 102.08	1-3 weeks	$ 110.35	2 - 4 Weeks
278	4" Tee, Mechanical Joint, Ductile Iron Class 350	$ 162.45	2-3 Weeks	$ 152.13	1 week	$ 147.50	Stock-2 Weeks	$ 144.56	1-3 weeks	$ 156.27	2 - 4 Weeks
279	6" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 111.40	2-3 Weeks	$ 104.30	1 week	$ 101.14	Stock-2 Weeks	$ 99.13	1-3 weeks	$ 107.16	2 - 4 Weeks
280	6" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 141.20	2-3 Weeks	$ 132.25	1 week	$ 128.23	Stock-2 Weeks	$ 125.68	1-3 weeks	$ 135.86	2 - 4 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
281	6" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 161.75	2-3 Weeks	$ 151.50	1 week	$ 146.89	Stock-2 Weeks	$ 143.97	1-3 weeks	$ 155.64	2 - 4 Weeks
282	6" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 182.30	2-3 Weeks	$ 176.30	1 week	$ 165.56	Stock-2 Weeks	$ 162.26	1-3 weeks	$ 175.41	2 - 4 Weeks
283	6" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350	$ 116.00	2-3 Weeks	$ 108.65	1 week	$ 105.35	Stock-2 Weeks	$ 103.26	1-3 weeks	$ 111.63	2 - 4 Weeks
284	6" Mechanical Joint Cap, Ductile Iron Class 350	$ 98.80	2-3 Weeks	$ 92.50	1 week	$ 88.79	Stock-2 Weeks	$ 87.92	1-3 weeks	$ 95.04	2 - 4 Weeks
285	6" Mechanical Joint Plug, Ductile Iron Class 350	$ 115.35	2-3 Weeks	$ 108.04	1 week	$ 104.75	Stock-2 Weeks	$ 102.67	1-3 weeks	$ 110.99	2 - 4 Weeks
286	6" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 114.70	2-3 Weeks	$ 107.40	1 week	$ 104.75	Stock-2 Weeks	$ 102.07	1-3 weeks	$ 110.35	2 - 4 Weeks
287	6" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 166.40	2-3 Weeks	$ 155.85	1 week	$ 151.11	Stock-2 Weeks	$ 148.10	1-3 weeks	$ 160.10	2 - 4 Weeks
288	6" x 4" Tee, Mechanical Joint, Ductile Iron Class 350	$ 244.65	2-3 Weeks	$ 229.12	1 week	$ 222.15	Stock-2 Weeks	$ 217.72	1-3 weeks	$ 235.37	2 - 4 Weeks
289	6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 301.70	2-3 Weeks	$ 282.55	1 week	$ 273.92	Stock-2 Weeks	$ 268.46	1-3 weeks	$ 290.22	2 - 4 Weeks
290	8" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 195.55	2-3 Weeks	$ 183.19	1 week	$ 177.60	Stock-2 Weeks	$ 174.06	1-3 weeks	$ 188.17	2 - 4 Weeks
291	8" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 220.75	2-3 Weeks	$ 206.77	1 week	$ 200.47	Stock-2 Weeks	$ 196.48	1-3 weeks	$ 212.40	2 - 4 Weeks
292	8" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 222.10	2-3 Weeks	$ 208.00	1 week	$ 201.68	Stock-2 Weeks	$ 197.66	1-3 weeks	$ 213.68	2 - 4 Weeks
293	8" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 285.70	2-3 Weeks	$ 267.60	1 week	$ 259.47	Stock-2 Weeks	$ 254.30	1-3 weeks	$ 274.91	2 - 4 Weeks
294	8" x 2" Mechanical Joint Cap x FIPT, Ductile Iron Class 350	$ 164.40	2-3 Weeks	$ 154.00	1 week	$ 149.30	Stock-2 Weeks	$ 146.33	1-3 weeks	$ 158.19	2 - 4 Weeks
295	8" Mechanical Joint Cap, Ductile Iron Class 350	$ 147.85	2-3 Weeks	$ 138.45	1 week	$ 134.25	Stock-2 Weeks	$ 131.58	1-3 weeks	$ 142.24	2 - 4 Weeks
296	8" Mechanical Joint Plug, Ductile Iron Class 350	$ 159.10	2-3 Weeks	$ 149.00	1 week	$ 144.48	Stock-2 Weeks	$ 141.60	1-3 weeks	$ 153.09	2 - 4 Weeks
297	8" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 164.40	8 Weeks	$ 154.00	1 week	$ 149.30	Stock-2 Weeks	$ 146.33	1-3 weeks	$ 158.19	2 - 4 Weeks
298	8" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 179.65	2-3 Weeks	$ 168.25	1 week	$ 163.16	Stock-2 Weeks	$ 159.90	1-3 weeks	$ 172.86	2 - 4 Weeks
299	8" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 218.10	2-3 Weeks	$ 204.28	1 week	$ 198.07	Stock-2 Weeks	$ 194.12	1-3 weeks	$ 209.85	2 - 4 Weeks
300	8" x 4" Tee, Mechanical Joint, Ductile Iron Class 350	$ 348.70	2-3 Weeks	$ 326.63	1 week	$ 316.67	Stock-2 Weeks	$ 310.35	1-3 weeks	$ 335.51	2 - 4 Weeks
301	8" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 377.90	2-3 Weeks	$ 353.95	1 week	$ 343.16	Stock-2 Weeks	$ 336.31	1-3 weeks	$ 363.57	2 - 4 Weeks
302	8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 448.20	2-3 Weeks	$ 419.80	1 week	$ 406.97	Stock-2 Weeks	$ 398.85	1-3 weeks	$ 431.18	2 - 4 Weeks
303	10" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 266.50	2-3 Weeks	$ 249.60	1 week	$ 242.02	Stock-2 Weeks	$ 237.19	1-3 weeks	$ 256.41	2 - 4 Weeks
304	10" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 306.30	2-3 Weeks	$ 286.90	1 week	$ 278.14	Stock-2 Weeks	$ 272.58	1-3 weeks	$ 294.69	2 - 4 Weeks
305	10" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 346.70	2-3 Weeks	$ 324.75	1 week	$ 314.86	Stock-2 Weeks	$ 308.58	1-3 weeks	$ 333.59	2 - 4 Weeks
306	10" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 429.00	2-3 Weeks	$ 401.75	1 week	$ 389.55	Stock-2 Weeks	$ 381.74	1-3 weeks	$ 412.69	2 - 4 Weeks
307	10" x 2" Mechanical Joint Cap, Ductile Iron Class 350	$ 212.15	2-3 Weeks	$ 198.70	1 week	$ 192.65	Stock-2 Weeks	$ 188.81	1-3 weeks	$ 204.11	2 - 4 Weeks
308	10" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 295.75	2-3 Weeks	$ 276.95	1 week	$ 268.51	Stock-2 Weeks	$ 263.15	1-3 weeks	$ 284.48	2 - 4 Weeks

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
309	10" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 318.90	2-3 Weeks	$ 298.70	1 week	$ 289.58	Stock-2 Weeks	$ 283.80	1-3 weeks	$ 306.80	2 - 4 Weeks
310	10" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 539.00	2-3 Weeks	$ 504.88	1 week	$ 489.45	Stock-2 Weeks	$ 479.68	1-3 weeks	$ 518.57	2 - 4 Weeks
311	10" x 8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 595.30	2-3 Weeks	$ 557.65	1 week	$ 540.63	Stock-2 Weeks	$ 529.83	1-3 weeks	$ 572.78	2 - 4 Weeks
312	10" Tee, Mechanical Joint, Ductile Iron Class 350	$ 693.45	2-3 Weeks	$ 649.58	1 week	$ 629.73	Stock-2 Weeks	$ 617.15	1-3 weeks	$ 667.18	2 - 4 Weeks
313	12" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 434.90	2-3 Weeks	$ 407.35	1 week	$ 394.93	Stock-2 Weeks	$ 387.05	1-3 weeks	$ 418.43	2 - 4 Weeks
314	12" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 468.00	2-3 Weeks	$ 438.40	1 week	$ 425.04	Stock-2 Weeks	$ 416.55	1-3 weeks	$ 450.32	2 - 4 Weeks
315	12" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 558.85	2-3 Weeks	$ 523.50	1 week	$ 507.88	Stock-2 Weeks	$ 497.38	1-3 weeks	$ 537.70	2 - 4 Weeks
316	12" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 659.00	2-3 Weeks	$ 617.25	1 week	$ 598.39	Stock-2 Weeks	$ 586.47	1-3 weeks	$ 634.01	2 - 4 Weeks
317	12" x 2" Mechanical Joint Cap, Ductile Iron Class 350	$ 279.75	2-3 Weeks	$ 262.00	1 week	$ 254.06	Stock-2 Weeks	$ 248.99	1-3 weeks	$ 269.17	2 - 4 Weeks
318	12" Mechanical Joint Cap, Ductile Iron Class 350	$ 267.85	2-3 Weeks	$ 250.85	1 week	$ 243.50	Stock-2 Weeks	$ 238.37	1-3 weeks	$ 257.69	2 - 4 Weeks
319	12" Mechanical Joint Plug, Ductile Iron Class 350	$ 285.05	2-3 Weeks	$ 267.00	1 week	$ 258.87	Stock-2 Weeks	$ 253.71	1-3 weeks	$ 274.27	2 - 4 Weeks
320	12" x 10" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 450.05	2-3 Weeks	$ 379.40	1 week	$ 367.84	Stock-2 Weeks	$ 360.50	1-3 weeks	$ 389.72	2 - 4 Weeks
321	12" x 4" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 448.80	2-3 Weeks	$ 420.40	1 week	$ 407.58	Stock-2 Weeks	$ 399.44	1-3 weeks	$ 431.82	2 - 4 Weeks
322	12" x 6" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 389.80	2-3 Weeks	$ 365.10	1 week	$ 354.00	Stock-2 Weeks	$ 346.93	1-3 weeks	$ 375.05	2 - 4 Weeks
323	12" x 8" Mechanical Joint, Ductile Iron Class 350 Reducer	$ 399.75	2-3 Weeks	$ 374.45	1 week	$ 363.03	Stock-2 Weeks	$ 355.78	1-3 weeks	$ 384.62	2 - 4 Weeks
324	12" x 12" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 424.30	2-3 Weeks	$ 397.40	1 week	$ 381.41	Stock-2 Weeks	$ 377.61	1-3 weeks	$ 408.22	2 - 4 Weeks
325	12" x 10" Tee, Mechanical Joint, Ductile Iron Class 350	$ 868.45	2-3 Weeks	$ 813.50	1 week	$ 780.70	Stock-2 Weeks	$ 772.91	1-3 weeks	$ 835.57	2 - 4 Weeks
326	12" x 4" Tee, Mechanical Joint, Ductile Iron Class 350	$ 568.80	2-3 Weeks	$ 532.80	1 week	$ 511.33	Stock-2 Weeks	$ 506.23	1-3 weeks	$ 547.27	2 - 4 Weeks
327	12" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 633.10	2-3 Weeks	$ 612.40	1 week	$ 569.14	Stock-2 Weeks	$ 563.46	1-3 weeks	$ 609.14	2 - 4 Weeks
328	12" x 8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 666.90	2-3 Weeks	$ 624.70	1 week	$ 599.53	Stock-2 Weeks	$ 593.55	1-3 weeks	$ 641.67	2 - 4 Weeks
329	12" Tee, Mechanical Joint, Ductile Iron Class 350	$ 894.95	2-3 Weeks	$ 838.35	1 week	$ 804.54	Stock-2 Weeks	$ 796.51	1-3 weeks	$ 861.09	2 - 4 Weeks
330	14" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 930.75	2-3 Weeks	$ 871.90	1 week	$ 836.72	Stock-2 Weeks	$ 828.37	1-3 weeks	$ 895.53	2 - 4 Weeks
331	16" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 935.40	2-3 Weeks	$ 876.25	1 week	$ 840.89	Stock-2 Weeks	$ 832.50	1-3 weeks	$ 899.99	2 - 4 Weeks
332	16" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,109.10	2-3 Weeks	$ 1,038.90	1 week	$ 997.04	Stock-2 Weeks	$ 987.08	1-3 weeks	$ 1,067.11	2 - 4 Weeks
333	16" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,233.70	2-3 Weeks	$ 1,155.00	1 week	$ 1,109.08	Stock-2 Weeks	$ 1,098.00	1-3 weeks	$ 1,187.02	2 - 4 Weeks
334	16" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,728.25	2-3 Weeks	$ 1,619.00	1 week	$ 1,553.66	Stock-2 Weeks	$ 1,538.14	1-3 weeks	$ 1,662.85	2 - 4 Weeks
335	16" x 8" MJ Reducer	$ 908.20	2-3 Weeks	$ 850.00	1 week	$ 816.46	Stock-2 Weeks	$ 808.31	1-3 weeks	$ 873.84	2 - 4 Weeks
336	16" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 1,057.40	2-3 Weeks	$ 990.00	1 week	$ 950.55	Stock-2 Weeks	$ 941.06	1-3 weeks	$ 1,017.36	2 - 4 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
337	16" x 10" Tee, Mechanical Joint, Ductile Iron Class 350	$ 1,692.45	2-3 Weeks	$ 1,585.00	1 week	$ 1,521.48	Stock-2 Weeks	$ 1,506.28	1-3 weeks	$ 1,628.40	2 - 4 Weeks
338	16" x 12" Tee, Mechanical Joint, Ductile Iron Class 350	$ 1,746.15	2-3 Weeks	$ 1,635.06	1 week	$ 1,569.75	Stock-2 Weeks	$ 1,554.07	1-3 weeks	$ 1,680.07	2 - 4 Weeks
339	16" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 1,445.20	2-3 Weeks	$ 1,353.20	1 week	$ 1,299.19	Stock-2 Weeks	$ 1,286.21	1-3 weeks	$ 1,390.49	2 - 4 Weeks
340	16" x 8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 1,546.00	2-3 Weeks	$ 1,447.88	1 week	$ 1,389.77	Stock-2 Weeks	$ 1,375.89	1-3 weeks	$ 1,487.44	2 - 4 Weeks
341	16" Tee, Mechanical Joint, Ductile Iron Class 350	$ 2,305.65	2-3 Weeks	$ 2,159.02	1 week	$ 2,072.74	Stock-2 Weeks	$ 2,052.03	1-3 weeks	$ 2,218.40	2 - 4 Weeks
342	20" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,952.30	2-3 Weeks	$ 1,828.55	1 week	$ 1,755.10	Stock-2 Weeks	$ 1,737.56	1-3 weeks	$ 1,878.44	2 - 4 Weeks
343	20" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,868.80	2-3 Weeks	$ 1,750.21	1 week	$ 1,680.01	Stock-2 Weeks	$ 1,663.22	1-3 weeks	$ 1,798.07	2 - 4 Weeks
344	20" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 1,935.10	2-3 Weeks	$ 1,812.21	1 week	$ 1,739.60	Stock-2 Weeks	$ 1,722.22	1-3 weeks	$ 1,861.85	2 - 4 Weeks
345	20" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 4,270.55	2-3 Weeks	$ 3,999.78	1 week	$ 3,839.17	Stock-2 Weeks	$ 3,800.79	1-3 weeks	$ 4,108.96	2 - 4 Weeks
346	20" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 1,690.50	2-3 Weeks	$ 1,582.50	1 week	$ 1,519.69	Stock-2 Weeks	$ 1,504.51	1-3 weeks	$ 1,626.49	2 - 4 Weeks
347	20" x 10" Tee, Mechanical Joint, Ductile Iron Class 350	No Bid	No Bid	$ 4,466.87	1 week	$ 4,286.73	Stock-2 Weeks	$ 4,243.88	1-3 weeks	$ 4,587.97	2 - 4 Weeks
348	20" x 12" Tee, Mechanical Joint, Ductile Iron Class 350	$ 3,152.85	11 Weeks	$ 2,953.04	1 week	$ 2,834.38	Stock-2 Weeks	$ 2,806.05	1-3 weeks	$ 3,033.56	2 - 4 Weeks
349	20" x 16" Tee, Mechanical Joint, Ductile Iron Class 350	$ 4,147.50	14 Weeks	$ 3,885.04	1 week	$ 3,728.32	Stock-2 Weeks	$ 3,691.05	1-3 weeks	$ 3,990.32	2 - 4 Weeks
350	20" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 2,445.50	11 Weeks	$ 2,290.51	1 week	$ 2,198.49	Stock-2 Weeks	$ 2,177.52	1-3 weeks	$ 2,352.99	2 - 4 Weeks
351	20" x 8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 2,847.00	2-3 Weeks	$ 2,666.46	1 week	$ 2,559.05	Stock-2 Weeks	$ 2,533.47	1-3 weeks	$ 2,738.88	2 - 4 Weeks
352	20" Tee, Mechanical Joint, Ductile Iron Class 350	$ 5,933.80	4-6 Weeks	$ 5,558.09	1 week	$ 5,334.43	Stock-2 Weeks	$ 5,281.10	1-3 weeks	$ 5,709.29	2 - 4 Weeks
353	24" 11 1/4° Bend, Mechanical Joint, Ductile Iron Class 350	$ 2,155.15	2-3 Weeks	$ 2,018.09	1 week	$ 1,937.46	Stock-2 Weeks	$ 1,918.10	1-3 weeks	$ 2,073.61	2 - 4 Weeks
354	24" 22 1/2° Bend, Mechanical Joint, Ductile Iron Class 350	$ 2,572.15	2-3 Weeks	$ 2,409.20	1 week	$ 2,312.32	Stock-2 Weeks	$ 2,289.21	1-3 weeks	$ 2,474.81	2 - 4 Weeks
355	24" 45° Bend, Mechanical Joint, Ductile Iron Class 350	$ 2,784.30	2-3 Weeks	$ 2,608.00	1 week	$ 2,503.03	Stock-2 Weeks	$ 2,478.01	1-3 weeks	$ 2,678.92	2 - 4 Weeks
356	24" 90° Bend, Mechanical Joint, Ductile Iron Class 350	$ 6,250.00	2-3 Weeks	$ 5,854.52	1 week	$ 5,618.70	Stock-2 Weeks	$ 5,562.63	1-3 weeks	$ 6,013.54	2 - 4 Weeks
357	24" x 15" Solid Sleeve, Mechanical Joint, Ductile Iron Class 350	$ 2,338.15	2-3 Weeks	$ 2,190.43	1 week	$ 2,101.94	Stock-2 Weeks	$ 2,080.94	1-3 weeks	$ 2,249.66	2 - 4 Weeks
358	24" x 10" Tee, Mechanical Joint, Ductile Iron Class 350	$ 4,019.30	16 Weeks	$ 3,765.17	1 week	$ 3,613.30	Stock-2 Weeks	$ 3,577.18	1-3 weeks	$ 3,867.21	2 - 4 Weeks
359	24" x 12" Tee, Mechanical Joint, Ductile Iron Class 350	$ 4,675.00	4-6 Weeks	$ 4,378.68	1 week	$ 4,202.70	Stock-2 Weeks	$ 4,160.69	1-3 weeks	$ 4,498.04	2 - 4 Weeks
360	24" x 16" Tee, Mechanical Joint, Ductile Iron Class 350	$ 5,339.20	2-3 Weeks	$ 4,999.86	1 week	$ 4,799.85	Stock-2 Weeks	$ 4,751.87	1-3 weeks	$ 5,137.15	2 - 4 Weeks
361	24" x 6" Tee, Mechanical Joint, Ductile Iron Class 350	$ 3,394.20	2-3 Weeks	$ 3,178.80	1 week	$ 3,051.31	Stock-2 Weeks	$ 3,020.81	1-3 weeks	$ 3,265.73	2 - 4 Weeks
362	24" x 8" Tee, Mechanical Joint, Ductile Iron Class 350	$ 6,933.50	2 Weeks	$ 6,494.81	1 week	$ 6,233.14	Stock-2 Weeks	$ 6,170.82	1-3 weeks	$ 6,671.15	2 - 4 Weeks
363	24" Tee, Mechanical Joint, Ductile Iron Class 350	$ 6,931.50	Non-Stock	$ 6,493.04	1 week	$ 6,231.35	Stock-2 Weeks	$ 6,169.05	1-3 weeks	$ 6,669.24	2 - 4 Weeks
364	4" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 434.00	2 Weeks	$ 459.86	2 weeks	$ 422.97	1-2 Weeks	NO BID	NO BID	$ 420.44	1 - 3 Weeks

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
365	4" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-480-4A-MJ-TB)	$ 498.90	Non-Stock	$ 702.63	2 weeks	$ 486.23	1-2 Weeks	NO BID	NO BID	$ 483.31	1 - 3 Weeks
366	4" x 4" Tapping Sleeve, AC, Flanged Outlet	$ 434.00	2 Weeks	$ 459.86	2 weeks	$ 422.97	1-2 Weeks	NO BID	NO BID	$ 420.44	1 - 3 Weeks
367	4" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-510-4A-MJ-TB)	$ 498.83	Non-Stock	$ 702.63	2 weeks	$ 486.23	1-2 Weeks	NO BID	NO BID	$ 483.31	1 - 3 Weeks
368	6" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 482.20	2 Weeks	$ 477.76	2 weeks	$ 469.97	1-2 Weeks	NO BID	NO BID	$ 467.15	1 - 3 Weeks
369	6" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-4A-MJ-TB)	$ 550.75	Non-Stock	$ 728.17	2 weeks	$ 536.83	1-2 Weeks	NO BID	NO BID	$ 533.61	1 - 3 Weeks
370	6" x 4" Tapping Sleeve, AC, Flanged Outlet	$ 520.35	2 Weeks	$ 477.76	2 weeks	$ 469.97	1-2 Weeks	NO BID	NO BID	$ 467.15	1 - 3 Weeks
371	6" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-730-4A-MJ-TB)	$ 615.50	Non-Stock	$ 728.17	2 weeks	$ 536.83	1-2 Weeks	NO BID	NO BID	$ 533.61	1 - 3 Weeks
372	6" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 539.00	2 Weeks	$ 544.02	2 weeks	$ 507.18	1-2 Weeks	NO BID	NO BID	$ 504.13	1 - 3 Weeks
373	6" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-700-6A-MJ-TB)	$ 615.50	Non-Stock	$ 856.75	2 weeks	$ 599.92	1-2 Weeks	NO BID	NO BID	$ 596.32	1 - 3 Weeks
374	6" x 6" Tapping Sleeve, AC, Flanged Outlet	$ 539.00	2 Weeks	$ 544.02	2 weeks	$ 507.18	1-2 Weeks	NO BID	NO BID	$ 504.13	1 - 3 Weeks
375	6" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-730-6A-MJ-TB)	$ 615.50	Non-Stock	$ 856.75	2 weeks	$ 599.92	1-2 Weeks	NO BID	NO BID	$ 596.32	1 - 3 Weeks
376	8" x 4" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 533.76	2 Weeks	$ 484.85	2 weeks	$ 520.28	1-2 Weeks	NO BID	NO BID	$ 517.15	1 - 3 Weeks
377	8" x 4" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-4A-MJ-TB)	$ 598.00	Non-Stock	$ 750.54	2 weeks	$ 582.78	1-2 Weeks	NO BID	NO BID	$ 579.28	1 - 3 Weeks
378	8" x 4" Tapping Sleeve, AC, Flanged Outlet	$ 533.80	2 Weeks	$ 484.85	2 weeks	$ 520.28	1-2 Weeks	NO BID	NO BID	$ 517.15	1 - 3 Weeks
379	8" x 4" Tapping Sleeve, AC, MJ Outlet (FAST-945-4A-MJ-TB)	$ 601.00	Non-Stock	$ 750.54	2 weeks	$ 582.78	1-2 Weeks	NO BID	NO BID	$ 579.28	1 - 3 Weeks
380	8" x 6" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 570.40	2 Weeks	$ 516.60	2 weeks	$ 555.97	1-2 Weeks	NO BID	NO BID	$ 552.63	1 - 3 Weeks
381	8" x 6" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-6A-MJ-TB)	$ 669.73	Non-Stock	$ 863.77	2 weeks	$ 652.81	1-2 Weeks	NO BID	NO BID	$ 648.89	1 - 3 Weeks
382	8" x 6" Tapping Sleeve, AC, Flanged Outlet	$ 570.40	2 Weeks	$ 516.60	2 weeks	$ 555.97	1-2 Weeks	NO BID	NO BID	$ 552.63	1 - 3 Weeks
383	8" x 6" Tapping Sleeve, AC, MJ Outlet (FAST-945-6A-MJ-TB)	$ 682.00	Non-Stock	$ 863.77	2 weeks	$ 664.70	1-2 Weeks	NO BID	NO BID	$ 660.71	1 - 3 Weeks
384	8" x 8" Tapping Sleeve, PVC/C900, Flanged Outlet	$ 688.00	2 Weeks	$ 690.63	2 weeks	$ 670.52	1-2 Weeks	NO BID	NO BID	$ 666.49	1 - 3 Weeks
385	8" x 8" Tapping Sleeve, PVC/C900, MJ Outlet (FAST-905-8A-MJ-TB)	$ 830.00	Non-Stock	$ 1,055.88	2 weeks	$ 809.35	1-2 Weeks	NO BID	NO BID	$ 804.48	1 - 3 Weeks
386	8" x 8" Tapping Sleeve, AC, Flanged Outlet	$ 687.90	2 Weeks	$ 690.83	2 weeks	$ 670.52	1-2 Weeks	NO BID	NO BID	$ 666.49	1 - 3 Weeks
387	8" x 8" Tapping Sleeve, AC, MJ Outlet (FAST-945-8A-MJ-TB)	$ 830.50	Non-Stock	$ 1,055.88	2 weeks	$ 809.35	1-2 Weeks	NO BID	NO BID	$ 804.48	1 - 3 Weeks
388	4" Pipe Restraint for C900 w/Accessory Kit	$ 58.80	2-3 Weeks	$ 55.05	stock to 6 weeks	$ 44.51	Stock-2 weeks	NO BID	NO BID	$ 44.25	2 - 4 Weeks
389	4" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 51.70	2-3 Weeks	$ 48.42	stock to 6 weeks	$ 36.35	Stock-2 weeks	NO BID	NO BID	$ 36.14	2 - 4 Weeks
390	4" Pipe Restraint for PVC w/Accessory Kit	$ 58.80	2-3 Weeks	$ 55.05	stock to 6 weeks	$ 44.51	Stock-2 weeks	NO BID	NO BID	$ 44.25	2 - 4 Weeks
391	6" Pipe Restraint for C900 w/Accessory Kit	$ 74.95	2-3 Weeks	$ 70.22	stock to 6 weeks	$ 62.50	Stock-2 weeks	NO BID	NO BID	$ 62.13	2 - 4 Weeks
392	6" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 65.20	2-3 Weeks	$ 61.05	stock to 6 weeks	$ 48.41	Stock-2 weeks	NO BID	NO BID	$ 48.13	2 - 4 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
393	6" Pipe Restraint for PVC w/Accessory Kit	$ 75.00	2-3 Weeks	$ 70.22	stock to 6 weeks	$ 62.50	Stock-2 weeks	NO BID	NO BID	$ 62.13	2 - 4 Weeks
394	8" Pipe Restraint for C900 w/Accessory Kit	$ 100.40	2-3 Weeks	$ 94.04	stock to 6 weeks	$ 91.66	Stock-2 weeks	NO BID	NO BID	$ 91.12	2 - 4 Weeks
395	8" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 87.05	2-3 Weeks	$ 84.18	stock to 6 weeks	$ 62.01	Stock-2 weeks	NO BID	NO BID	$ 61.64	2 - 4 Weeks
396	8" Pipe Restraint for PVC w/Accessory Kit	$ 100.40	2-3 Weeks	$ 94.04	stock to 6 weeks	$ 91.66	Stock-2 weeks	NO BID	NO BID	$ 91.12	2 - 4 Weeks
397	12" Pipe Restraint for C900 w/Accessory Kit	$ 179.45	2-3 Weeks	$ 168.12	stock to 6 weeks	$ 130.67	Stock-2 weeks	NO BID	NO BID	$ 129.88	2 - 4 Weeks
398	12" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 164.30	2-3 Weeks	$ 158.93	stock to 6 weeks	$ 113.92	Stock-2 weeks	NO BID	NO BID	$ 113.25	2 - 4 Weeks
399	10" Pipe Restraint for C900 w/Accessory Kit	$ 170.50	2-3 Weeks	$ 164.94	stock to 6 weeks	$ 122.89	Stock-2 weeks	NO BID	NO BID	$ 122.16	2 - 4 Weeks
400	10" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 124.30	2-3 Weeks	$ 116.45	stock to 6 weeks	$ 96.08	Stock-2 weeks	NO BID	NO BID	$ 95.51	2 - 4 Weeks
401	10" Pipe Restraint for PVC w/Accessory Kit	$ 170.50	2-3 Weeks	$ 164.94	stock to 6 weeks	$ 135.66	Stock-2 weeks	NO BID	NO BID	$ 134.85	2 - 4 Weeks
402	14" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 204.00	2-3 Weeks	$ 197.31	stock to 6 weeks	$ 179.83	1-3 Weeks	NO BID	NO BID	$ 178.76	2 - 4 Weeks
403	16" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 276.30	2-3 Weeks	$ 258.78	stock to 6 weeks	$ 212.62	1-3 Weeks	NO BID	NO BID	$ 211.35	2 - 4 Weeks
404	20" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 448.20	2-3 Weeks	$ 419.87	stock to 6 weeks	$ 283.39	1-3 Weeks	NO BID	NO BID	$ 281.69	2 - 4 Weeks
405	24" Pipe Restraint for Ductile Iron w/Accessory Kit	$ 609.00	2-3 Weeks	$ 589.11	stock to 6 weeks	$ 371.80	1-3 Weeks	NO BID	NO BID	$ 369.57	2 - 4 Weeks
406	2" x 3/4" Saddle, PVC, (Brass)	$ 27.65	1-2 Weeks	$ 33.11	4 weeks	$ 26.40	Stock-2 Weeks	NO BID	NO BID	$ 26.25	Stock to 3 Weeks
407	2" x 1" Saddle, PVC, (Brass)	$ 27.65	1-2 Weeks	$ 33.11	4 weeks	$ 26.40	Stock-2 Weeks	NO BID	NO BID	$ 26.25	Stock to 3 Weeks
408	4" x 3/4" Saddle, AC, (Brass)	$ 122.45	1-2 Weeks	$ 158.35	4 weeks	$ 110.90	Stock-2 Weeks	NO BID	NO BID	$ 109.13	Stock to 3 Weeks
409	4" x 1" Saddle, AC, (Brass)	$ 122.45	1-2 Weeks	$ 158.35	4 weeks	$ 110.90	Stock-2 Weeks	NO BID	NO BID	$ 109.13	Stock to 3 Weeks
410	4" x 2" Saddle, AC, (Brass)	$ 155.45		$ 191.51	4 weeks	$ 140.80	Stock-2 Weeks	NO BID	NO BID	$ 138.55	Stock to 3 Weeks
411	4" x 3/4" Saddle, C900, (Brass)	$ 46.95	1-2 Weeks	$ 55.53	4 weeks	$ 44.79	Stock-2 Weeks	NO BID	NO BID	$ 44.53	Stock to 3 Weeks
412	4" x 1" Saddle, C900, (Brass)	$ 46.95	1-2 Weeks	$ 55.53	4 weeks	$ 44.79	Stock-2 Weeks	NO BID	NO BID	$ 44.53	Stock to 3 Weeks
413	4" x 2" Saddle, C900, (Brass)	$ 117.30	1-2 Weeks	$ 143.08	4 weeks	$ 112.02	Stock-2 Weeks	NO BID	NO BID	$ 111.35	Stock to 3 Weeks
414	4" x 3/4" Saddle, PVC, (Brass)	$ 42.95	1-2 Weeks	$ 50.90	4 weeks	$ 40.98	Stock-2 Weeks	NO BID	NO BID	$ 40.75	Stock to 3 Weeks
415	4" x 1" Saddle, PVC, (Brass)	$ 42.95	1-2 Weeks	$ 50.90	4 weeks	$ 40.98	Stock-2 Weeks	NO BID	NO BID	$ 40.75	Stock to 3 Weeks
416	4" x 2" Saddle, PVC, (Brass)	$ 92.45	1-2 Weeks	$ 109.50	4 weeks	$ 88.30	Stock-2 Weeks	NO BID	NO BID	$ 87.78	Stock to 3 Weeks
417	6" x 3/4" Saddle, AC, (Brass)	$ 144.24	1-2 Weeks	$ 186.54	4 weeks	$ 129.33	Stock-2 Weeks	NO BID	NO BID	$ 128.56	Stock to 3 Weeks
418	6" x 1" Saddle, AC, (Brass)	$ 144.25	1-2 Weeks	$ 160.98	4 weeks	$ 129.33	Stock-2 Weeks	NO BID	NO BID	$ 128.56	Stock to 3 Weeks
419	6" x 2" Saddle, AC, (Brass)	$ 181.15	1-2 Weeks	$ 186.54	4 weeks	$ 162.45	Stock-2 Weeks	NO BID	NO BID	$ 161.48	Stock to 3 Weeks
420	6" x 3/4" Saddle, C900, (Brass)	$ 64.05	1-2 Weeks	$ 75.85	4 weeks	$ 61.16	Stock-2 Weeks	NO BID	NO BID	$ 60.80	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
421	6" x 1" Saddle, C900, (Brass)	$ 64.05	1-2 Weeks	$ 75.85	4 weeks	$ 61.16	Stock-2 Weeks	NO BID	NO BID	$ 60.80	Stock to 3 Weeks
422	6" x 2" Saddle, C900, (Brass)	$ 120.85	1-2 Weeks	$ 163.31	4 weeks	$ 115.41	Stock-2 Weeks	NO BID	NO BID	$ 114.72	Stock to 3 Weeks
423	6" x 3/4" Saddle, PVC, (Brass)	$ 64.05	1-2 Weeks	$ 75.85	4 weeks	$ 61.16	Stock-2 Weeks	NO BID	NO BID	$ 60.80	Stock to 3 Weeks
424	6" x 1" Saddle, PVC, (Brass)	$ 64.05	1-2 Weeks	$ 75.85	4 weeks	$ 61.16	Stock-2 Weeks	NO BID	NO BID	$ 60.80	Stock to 3 Weeks
425	6" x 2" Saddle, PVC, (Brass)	$ 120.85	1-2 Weeks	$ 143.17	4 weeks	$ 115.41	Stock-2 Weeks	NO BID	NO BID	$ 114.72	Stock to 3 Weeks
426	8" x 3/4" Saddle, AC, (Brass)	$ 178.50	1-2 Weeks	$ 230.91	4 weeks	$ 160.06	Stock-2 Weeks	NO BID	NO BID	$ 159.10	Stock to 3 Weeks
427	8" x 1" Saddle, AC, (Brass)	$ 178.50	1-2 Weeks	$ 230.91	4 weeks	$ 160.06	Stock-2 Weeks	NO BID	NO BID	$ 159.10	Stock to 3 Weeks
428	8" x 2" Saddle, AC, (Brass)	$ 204.60	1-2 Weeks	$ 259.63	4 weeks	$ 183.42	Stock-2 Weeks	NO BID	NO BID	$ 182.33	Stock to 3 Weeks
429	8" x 3/4" Saddle, C900, (Brass)	$ 89.65	1-2 Weeks	$ 106.13	4 weeks	$ 85.61	Stock-2 Weeks	NO BID	NO BID	$ 85.10	Stock to 3 Weeks
430	8" x 1" Saddle, C900, (Brass)	$ 89.65	1-2 Weeks	$ 106.13	4 weeks	$ 85.61	Stock-2 Weeks	NO BID	NO BID	$ 85.10	Stock to 3 Weeks
431	8" x 2" Saddle, C900, (Brass)	$ 138.00	1-2 Weeks	$ 163.62	4 weeks	$ 131.77	Stock-2 Weeks	NO BID	NO BID	$ 130.99	Stock to 3 Weeks
432	8" x 3/4" Saddle, PVC, (Brass)	$ 88.00	1-2 Weeks	$ 104.15	4 weeks	$ 84.06	Stock-2 Weeks	NO BID	NO BID	$ 83.56	Stock to 3 Weeks
433	8" x 1" Saddle, PVC, (Brass)	$ 88.00	1-2 Weeks	$ 104.15	4 weeks	$ 84.06	Stock-2 Weeks	NO BID	NO BID	$ 83.56	Stock to 3 Weeks
434	8" x 2" Saddle, PVC, (Brass)	$ 124.60	1-2 Weeks	$ 147.41	4 weeks	$ 119.00	Stock-2 Weeks	NO BID	NO BID	$ 118.29	Stock to 3 Weeks
435	10" x 3/4" Saddle, PVC, (Brass)	$ 169.80	1-2 Weeks	$ 201.00	4 weeks	$ 162.18	Stock-2 Weeks	NO BID	NO BID	$ 161.21	Stock to 3 Weeks
436	10" x 3/4" Saddle, C900,(Brass)	$ 242.25	1-2 Weeks	$ 286.88	4 weeks	$ 231.37	Stock-2 Weeks	NO BID	NO BID	$ 229.98	Stock to 3 Weeks
437	10" x 1" Saddle, PVC, (Brass)	$ 170.00	1-2 Weeks	$ 201.00	4 weeks	$ 162.18	Stock-2 Weeks	NO BID	NO BID	$ 161.21	Stock to 3 Weeks
438	10" x 1" Saddle, C900, (Brass)	$ 242.25	1-2 Weeks	$ 286.88	4 weeks	$ 231.37	Stock-2 Weeks	NO BID	NO BID	$ 229.98	Stock to 3 Weeks
439	10" x 2" Saddle, PVC,(Brass)	$ 242.25	1-2 Weeks	no bid	4 weeks	$ 231.37	Stock-2 Weeks	NO BID	NO BID	$ 229.98	Stock to 3 Weeks
440	10" x 2" Saddle, C900, (Brass)	$ 242.25	1-2 Weeks	$ 286.68	4 weeks	$ 231.37	Stock-2 Weeks	NO BID	NO BID	$ 229.98	Stock to 3 Weeks
441	10" x 3/4" Saddle, Ductile Iron, (Brass)	$ 221.10	1-2 Weeks	$ 247.00	4 weeks	$ 198.28	Stock-2 Weeks	NO BID	NO BID	$ 197.09	Stock to 3 Weeks
442	10" x 1" Saddle, Ductile Iron, (Brass)	$ 221.10	1-2 Weeks	$ 247.00	4 weeks	$ 198.28	Stock-2 Weeks	NO BID	NO BID	$ 197.09	Stock to 3 Weeks
443	10" x 2" Saddle, Ductile Iron, (Brass)	$ 260.80	1-2 Weeks	no bid	4 weeks	$ 233.88	Stock-2 Weeks	NO BID	NO BID	$ 232.48	Stock to 3 Weeks
444	10" x 2" Saddle, Ductile Iron, (Brass)	$ 260.80	1-2 Weeks	no bid	4 weeks	$ 233.88	Stock-2 Weeks	NO BID	NO BID	$ 232.48	Stock to 3 Weeks
445	12" x 3/4" Saddle, PVC, (Brass)	$ 225.90	1-2 Weeks	$ 267.40	4 weeks	$ 215.75	Stock-2 Weeks	NO BID	NO BID	$ 214.46	Stock to 3 Weeks
446	12" x 3/4" Saddle, C900, (Brass)	$ 261.00	1-2 Weeks	$ 309.06	4 weeks	$ 249.25	Stock-2 Weeks	NO BID	NO BID	$ 247.76	Stock to 3 Weeks
447	12" x 1" Saddle, PVC, (Brass)	$ 225.90	1-2 Weeks	$ 267.40	4 weeks	$ 215.75	Stock-2 Weeks	NO BID	NO BID	$ 214.46	Stock to 3 Weeks
448	12" x 1" Saddle, C900, (Brass)	$ 261.00	1-2 Weeks	$ 309.06	4 weeks	$ 249.25	Stock-2 Weeks	NO BID	NO BID	$ 247.76	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
449	12" x 2" Saddle, PVC, (Brass)	$ 261.00	1-2 Weeks	no bid	4 weeks	$ 249.25	Stock-2 Weeks	NO BID	NO BID	$ 247.76	Stock to 3 Weeks
450	12" x 2" Saddle, C900, (Brass)	$ 261.00	1-2 Weeks	$ 309.06	4 weeks	$ 249.25	Stock-2 Weeks	NO BID	NO BID	$ 247.76	Stock to 3 Weeks
451	12" x 3/4" Saddle, Ductile Iron, (Brass)	$ 258.80	1-2 Weeks	$ 289.12	4 weeks	$ 232.06	Stock-2 Weeks	NO BID	NO BID	$ 230.67	Stock to 3 Weeks
452	12" x 1" Saddle, Ductile Iron, (Brass)	$ 258.80	1-2 Weeks	$ 289.12	4 weeks	$ 232.06	Stock-2 Weeks	NO BID	NO BID	$ 230.67	Stock to 3 Weeks
453	12" x 2" Saddle, Ductile Iron, (Brass)	$ 297.15	1-2 Weeks	no bid	4 weeks	$ 266.45	Stock-2 Weeks	NO BID	NO BID	$ 264.85	Stock to 3 Weeks
454	3/4" Endopure or Equivalent Polyethylene Tubing, 200 PSI Ultra High Density	$ 0.31	10-14 Days	$ 0.30	stock	$ 0.28	Stock-2 Weeks	NO BID	NO BID	$ 0.35	Stock to 7 Weeks
455	3/4" Stainless Steel Inserts	$ 2.36	10-14 Days	$ 3.70	stock	$ 1.81	Stock-2 Weeks	NO BID	NO BID	$ 1.79	Stock to 3 Weeks
456	1" Endopure or Equivalent Polyethylene Tubing, 200 PSI Ultra High Density	$ 0.50	10-14 Days	$ 0.48	stock	$ 0.44	Stock-2 Weeks	NO BID	NO BID	$ 0.57	Stock to 7 Weeks
457	1" Stainless Steel Insert	$ 3.00	10-14 Days	$ 4.00	stock	$ 1.92	Stock-2 Weeks	NO BID	NO BID	$ 1.90	Stock to 3 Weeks
458	1 1/4" Endopure or Equivalent Polyethylene Tubing, 200 PSI Ultra High Density	No Bid	No Bid	no bid	No Bid	$ 0.68	Stock-2 Weeks	NO BID	NO BID	$ 0.99	Stock to 7 Weeks
459	1 1/4" Stainless Steel Insert	No Bid	No Bid	no bid	No Bid	$ 2.37	Stock-2 Weeks	NO BID	NO BID	$ 2.35	Stock to 3 Weeks
460	1 1/2" Endopure or Equivalent Polyethylene Tubing, 200 PSI Ultra High Density	$ 1.25	10-14 Days	$ 1.40	stock	$ 0.91	Stock-2 Weeks	NO BID	NO BID	$ 1.20	Stock to 7 Weeks
461	1 1/2" Stainless Steel Inserts	$ 1.98	10-14 Days	$ 7.00	stock	$ 2.64	Stock-2 Weeks	NO BID	NO BID	$ 2.60	Stock to 3 Weeks
462	2" Endopure or Equivalent Polyethylene Tubing, 200 PSI Ultra High Density	$ 1.87	10-14 Days	$ 1.80	stock	$ 1.55	Stock-2 Weeks	NO BID	NO BID	$ 1.83	Stock to7 Weeks
463	2" Stainless Steel Insert	$ 2.80	10-14 Days	$ 12.00	stock	$ 2.64	Stock-2 Weeks	NO BID	NO BID	$ 2.60	Stock to 3 Weeks
464	Cast Iron Valve Box, Short	$ 142.00	2-4 Weeks	$ 184.00		$ 176.85	Stock-1 Week	NO BID	NO BID	$ 161.89	2 - 4 Weeks
465	Cast Iron Valve Box, Tall	$ 169.00	2-4 Weeks	$ 213.60		$ 203.79	Stock-1 Week	NO BID	NO BID	$ 189.45	2 - 4 Weeks
466	Bison® 5-1/4" Valve Box Two-Piece, Short	No Bid	No Bid	no bid	No Bid	$ 131.46	8-10 Weeks	NO BID	NO BID	$ 166.24	Right Now 10 Weeks
467	Bison® 5-1/4" Valve Box Two-Piece, Tall	No Bid	No Bid	no bid	No Bid	$ 145.35	8-10 Weeks	NO BID	NO BID	$ 184.11	Right Now 10 Weeks
468	Cast Iron Valve Box Extension, 1"	$ 21.60	2-4 Weeks	$ 28.15		$ 14.70	Stock-1 Week	NO BID	NO BID	$ 20.66	2 - 4 Weeks
469	Cast Iron Valve Box Extension, 2"	$ 26.95	2-4 Weeks	$ 36.28		$ 22.82	Stock-1 Week	NO BID	NO BID	$ 25.83	2 - 4 Weeks
470	Cast Iron Valve Box Extension, 4"	$ 54.85	2-4 Weeks	$ 49.28		$ 40.15	Stock-1 Week	NO BID	NO BID	$ 52.53	2 - 4 Weeks
471	Cast Iron Valve Box Extension, 6"	$ 78.20	2-4 Weeks	$ 69.57		$ 46.51	Stock-1 Week	NO BID	NO BID	$ 43.48	2 - 4 Weeks (IMPORT)
472	Missouri Top Hat Valve Box Top with Lid	No Bid	No Bid	$ 32.00		$ 42.50	Stock-2 Weeks	NO BID	NO BID	$ 25.27	2 - 4 Weeks (IMPORT)
473	Missouri Top Hats (Lids Only)	No Bid	No Bid	$ 24.40		$ 18.00	Stock-2 Weeks	NO BID	NO BID	$ 20.06	2 - 4 Weeks
474	3/4" x 1" Ball Valve Curb Stop, CTS x CTS	$ 108.00	1-2 Weeks	no bid	No Bid	$ 89.78	Stock-4 weeks	NO BID	NO BID	$ 89.25	Stock to 3 Weeks
475	3/4" Ball Valve Curb Stop, CTS x CTS	$ 84.86	1-2 Weeks	$ 96.78	stock to 4 weeks	$ 82.71	Stock-4 weeks	NO BID	NO BID	$ 50.86	Stock to 3 Weeks
476	3/4" Ball Valve Curb Stop, FIPT X FIPT	$ 65.95	1-2 Weeks	$ 75.24	stock to 4 weeks	$ 64.27	Stock-4 weeks	NO BID	NO BID	$ 63.89	Stock to 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
477	3/4" Coppersetter with Ball Valve, CTS Inlet/Outlet	$ 234.00	1-2 Weeks	$ 192.12	stock to 4 weeks	$ 210.50	Stock-4 weeks	NO BID	NO BID	$ 210.32	Stock to 3 Weeks
478	3/4" Coppersetter with Ball Valve, CTS Inlet/Outlet, Cartridge Dual Check, (VBHCCR72-9W-44-33-Q-NL)	$ 247.30	Non-Stock	no bid	No Bid	$ 239.87	2-4 Weeks	NO BID	NO BID	$ 239.63	Stock to 3 Weeks
479	3/4" Corporation Stop	$ 41.90	1-2 Weeks	$ 47.31	stock to 4 weeks	$ 40.84	Stock-4 weeks	NO BID	NO BID	$ 40.61	Stock to 3 Weeks
480	3/4" Val-matic Air Relief Valve	No Bid	No Bid	$ 370.00	2 weeks	$ 310.00	2-4 Weeks	NO BID	NO BID	$ 1,058.83	7 - 9 Weeks
481	3/4" Angled Meter Valve	$ 90.10	1-2 Weeks	$ 96.12	4 weeks	$ 86.24	Stock-4 weeks	NO BID	NO BID	$ 85.73	Stock to 3 Weeks
482	1" Angled Meter Valve	$ 133.40	1-2 Weeks	$ 144.71	4 weeks	$ 129.93	Stock-4 weeks	NO BID	NO BID	$ 129.16	Stock to 3 Weeks
483	1" Ball Valve Curb Stop, CTS x CTS	$ 127.60	1-2 Weeks	$ 145.33	stock to 4 weeks	$ 124.37	Stock-4 weeks	NO BID	NO BID	$ 123.63	Stock to 3 Weeks
484	1" Ball Valve FIPT x FIPT	$ 102.50	1-2 Weeks	$ 111.48	stock to 4 weeks	$ 99.91	Stock-4 weeks	NO BID	NO BID	$ 99.32	Stock to 3 Weeks
485	1" Coppersetter with Ball Valve, CTS Inlet/Outlet	$ 358.60	1-2 Weeks	$ 364.79	stock to 4 weeks	$ 349.59	Stock-4 weeks	NO BID	NO BID	$ 347.49	Stock to 3 Weeks
486	1" Coppersetter with Ball Valve, CTS Inlet/Outlet, Cartridge Dual Check, (VBHCCR74-10W-44-44-Q-NL)	No Bid	No Bid	no bid	No Bid	$ 441.20	2-4 Weeks	NO BID	NO BID	$ 440.76	Stock to 3 Weeks
487	1" Corporation Stop	$ 63.40	1-2 Weeks	$ 71.86	stock to 4 weeks	$ 61.78	Stock-4 weeks	NO BID	NO BID	$ 61.42	Stock to 3 Weeks
488	1 1/4" Ball Valve Curb Stop, FIPT x FIPT	$ 167.00	1-2 Weeks	no bid	No Bid	$ 162.79	Stock-4 weeks	NO BID	NO BID	$ 161.82	Stock to 3 Weeks
489	1 1/2" Ball Valve Curb Stop, FIPT x FIPT	$ 210.00	1-2 Weeks	$ 240.87	stock to 4 weeks	$ 204.58	Stock-4 weeks	NO BID	NO BID	$ 203.36	Stock to 3 Weeks
490	1 1/2" Ball Valve Curb Stop, MIPT x FIPT	$ 242.15	1-2 Weeks	no bid	No Bid	$ 236.02	Stock-4 weeks	NO BID	NO BID	$ 234.60	Stock to 3 Weeks
491	1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-12B-11-66–Q-NL)	$ 1,333.70	Non-Stock	$ 1,421.79	4-6 weeks	$ 1,300.00	Stock-4 weeks	NO BID	NO BID	$ 1,292.23	Stock to 3 Weeks
492	1 1/2" Coppersetter with Ball Valve, CTS Inlet/Outlet and Adjustable Meter Flange (VBHH77-12B-44-66-Q-EXP-NL)	$ 1,358.07	Non-Stock	no bid	No Bid	$ 1,323.75	2-4 Weeks	NO BID	NO BID	$ 1,315.81	Stock to 3 Weeks
493	2" Ball Valve Curb Stop, MIPT x FIPT	$ 364.00	1-2 Weeks	no bid	No Bid	$ 354.00	Stock-4 weeks	NO BID	NO BID	$ 352.80	Stock to 3 Weeks
494	2" Ball Valve Curb Stop, FIPT x FIPT	$ 306.95	1-2 Weeks	no bid	No Bid	$ 298.75	Stock-4 weeks	NO BID	NO BID	$ 297.41	Stock to 3 Weeks
495	2" Coppersetter with Ball Valve, CTS Inlet/Outlet (VBHH77-12B-44-77-Q-NL)	$ 1,591.00	2-4 Weeks	$ 1,745.70	4-6 weeks	$ 1,434.00	Stock-4 weeks	NO BID	NO BID	$ 1,425.91	Stock to 3 Weeks
496	2" Coppersetter with Ball Valve, CTS Inlet/Outlet and Adjustable Meter Flange (VBHH77-12B-44-77-Q-EXP-NL)	$ 1,490.00	2-4 Weeks	no bid	No Bid	$ 1,460.50	2-4 Weeks	NO BID	NO BID	$ 1,451.88	Stock to 3 Weeks
497	3" Flanged Gate Valve w/ Handwheel	$ 1,508.00	8 Weeks	$ 748.76	4 weeks	$ 699.00	Stock-4 weeks	NO BID	NO BID	$ 698.52	Stock to 4 Weeks
498	4" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 876.00	8 Weeks	$ 815.75	4 weeks	$ 787.00	Stock-4 weeks	NO BID	NO BID	$ 787.12	Stock to 4 Weeks
499	4" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 1,105.00	8 Weeks	$ 1,142.71	4 weeks	$ 993.30	Stock-4 weeks	NO BID	NO BID	$ 992.48	Stock to 4 Weeks
500	6" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 1,118.00	8 Weeks	$ 1,039.91	4 weeks	$ 1,005.00	Stock-4 weeks	NO BID	NO BID	$ 1,004.77	Stock to 4 Weeks
501	6" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 1,560.70	8 Weeks	$ 1,456.41	4 weeks	$ 1,402.25	Stock-4 weeks	NO BID	NO BID	$ 1,401.13	Stock to 4 Weeks
502	8" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 1,780.00	8 Weeks	$ 1,656.70	4 weeks	$ 1,600.00	Stock-4 weeks	NO BID	NO BID	$ 1,598.81	Stock to 4 Weeks
503	8" Tapping Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 2,317.00	8 Weeks	$ 2,319.91	4 weeks	$ 2,069.50	Stock-4 weeks	NO BID	NO BID	$ 2,067.91	Stock to 4 Weeks
504	3" Wilkins 350 Dual check valve, with valves	$ 2,300.00	6-8 Weeks	$ 2,590.00	2 weeks	$ 2,460.00	7-21 Days	NO BID	NO BID	$ 2,476.68	1 - 3 Weeks

Hardin County Water District No. 2

2027 Annual Warehouse Material Bid

Bid Tabulation

2027 Material Bid Items		2027 Material Bid Pricing									
Item #	Description	CITCO	CITCO Lead Time	Core & Main	Core & Main Lead Time	EJP	EJP Lead Time	Ferguson	Ferguson Lead Time	Hayes	Hayes Lead Time
505	4" EZ Valve, Open Left, CI, DI, C900, (4.80-5.00)	$ 7,538.00	4-6 Weeks	no bid	No Bid	$ 3,574.00	7-21 Days	NO BID	NO BID	No Bid	No Bid
506	4" Wilkins 350 Dual Check Valve, With Valves	$ 2,466.00	6-8 Weeks	$ 2,765.00	2 weeks	$ 2,617.00	7-21 Days	NO BID	NO BID	$ 2,658.03	1 - 3 Weeks
507	6" EZ Valve, Open Left, CI, DI, C900 (6.90-7.10)	$ 8,342.00	4-6 Weeks	no bid	No Bid	$ 3,951.00	7-21 Days	NO BID	NO BID	No Bid	No Bid
508	6" Wilkins 350 dual check valve, with valves	$ 3,999.00	6-8 Weeks	$ 4,510.00	2 weeks	$ 4,244.00	7-21 Days	NO BID	NO BID	$ 4,288.65	1 - 3 Weeks
509	8" EZ Valve, Open Left, CI, DI, C900 (9.05-9.15)	$ 9,513.00	4-6 Weeks	no bid	No Bid	$ 4,404.00	7-21 Days	NO BID	NO BID	No Bid	No Bid
510	8" Wilkins 350 dual check valve, with valves	$ 7,498.00	6-8 Weeks	$ 8,447.00	2 weeks	$ 7,950.00	7-21 Days	NO BID	NO BID	$ 8,038.14	1 - 4 Weeks
511	10" EZ Valve, Open Left, CI, DI, C900 (11.10-11.20)	No Bid	No Bid	no bid	No Bid	$ 7,464.00	7-21 Days	NO BID	NO BID	No Bid	No Bid
512	10" Wilkins 350 dual check valve, with valves	$ 11,894.00	6-8 Weeks	$ 12,504.00	2 weeks	$ 11,840.00	7-21 Days	NO BID	NO BID	$ 11,962.88	1 - 4 Weeks
513	10" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 2,775.50	8 Weeks	$ 2,582.54	4 weeks	$ 2,494.00	Stock-4 weeks	NO BID	NO BID	$ 2,492.44	Stock to 4 Weeks
514	12" EZ Valve, Open Left, CI, DI, C900 (13.2-13.30)	$ 16,854.00	6-8 Weeks	no bid	No Bid	$ 8,633.00	7-21 Days	NO BID	NO BID	No Bid	No Bid
515	12" Mechanical Joint Gate Valve, Resilient Wedge, Epoxy Coated, Open Left	$ 3,512.00	8 Weeks	$ 3,267.64	4 weeks	$ 3,157.00	Stock-4 weeks	NO BID	NO BID	$ 3,154.08	Stock to 4 Weeks
516	16" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left	$ 8,458.00	8-10 Weeks	$ 7,245.56	3 weeks	$ 5,754.00	2-4 Weeks	NO BID	NO BID	$ 12,941.18	36 Weeks
517	20" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left	$ 11,408.00	8-10 Weeks	$ 10,788.36	3 weeks	$ 8,695.00	2-4 Weeks	NO BID	NO BID	$ 18,823.53	30 Weeks
518	24" Mechanical Joint Butterfly Valve, Epoxy Coated, Open Left	$ 15,408.00	8-10 Weeks	$ 15,144.37	3 weeks	$ 11,742.00	2-4 Weeks	NO BID	NO BID	$ 25,882.36	30 Weeks